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PROPOSAL FORM FOR THE CONSTRUCTION OF CONTRACT NO. C203759
IN CUMBERLAND COUNTY, NORTH CAROLINA
Date /%3/ Z& 20/
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Design-Build Team herein acknowledges that it has carefully examined the location of the
~ proposed work to be known as Contract No. C203759; has carefully examined the Final Request
for Proposals (RFP) and all addendums thereto, specifications, special provisions, the form of
contract, and the forms of contract payment bond and contract performance bonds, which are
acknowledged to be part of the Contract; and thoroughly understands the stipulations,
requirements and provisions. The undersigned Design-Build Team agrees to be bound upon
their execution of the Contract and including any subsequent award to them by the Secretary of
Transportation in accordance with this Contract to provide the necessary contract payment bond
and contract performance bond within fourteen calendar days after the written notice of award is
received by them.

The undersigned Design-Build Team further agrees to provide all necessary materials,
machinery, implements, appliances, tools, labor, and other means of construction, except as
otherwise noted, to perform all the work and required labor to design, construct and complete all
the work necessary for State Highway Contract No. C203759 in Cumberland County by no later
than the dates(s) specified in the Final RFP or Technical Proposal, whichever is earlier, and in
accordance with the requirements of the Engineer, the Final RFP and Addenda thereto, the 2012
Standard Specifications for Roads and Structures, specifications prepared by the Department, the
Technical Proposal prepared by the Design-Build Team, at the lump sum price(s) bid by the
Design-Build Team in their Price Proposal. ’

The Design-Build Team shall provide signed and sealed documents prepared by the Design-
Build Team, which specifications and plans show the details covering this project and adhere to
the items noted above. :

The Design-Build Team acknowledges that project documents furnished by the Department are
preliminary and provided solely to assist the Design-Build Team in the development of the
project design. Unless otherwise noted herein, the Department does not warrant or guarantee the
sufficiency or accuracy of any information furnished by the Department.

The Department does not warrant or guarantee the sufficiency or accuracy of any investigations
made, nor the interpretations made or opinions of the Department as to the type of materials and
conditions to be encountered at the project site. The Design-Build Team is advised to make such
independent investigations, as they deem necessary to satisfy their self as to conditions to be
encountered on this project. The Design-Build Team shall have no claim for additional
compensation or for an extension of contract time for any reason resulting from the actual
conditions encountered at the site differing from those indicated in any of the information or
documents furnished by the Department except as may be allowed under the provisions of the
Standard Specifications.

Although the Department has furnished preliminary designs for this project, unless otherwise
noted herein, the Design-Build Team shall assume full responsibility, including liability, for the



project design, including the use of portions of the Department design, modification of such
design, or other designs as may be submitted by the Design-Build Team.

The Design-Build Team shall be fully and totally responsible for the accuracy and completeness
of all work performed under this contract, and shall indemnify and hold the Department harmless
for any additional costs and all claims against the Department or the State which may arise due
to errors or omissions of the Department in furnishing the preliminary project designs and
information, and of the Design-Build Team in performing the work.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard
Specifications for Roads and Structures, January 2012, as well as, all design manuals, policy and
procedures manuals, and AASHTO publications and guidelines referenced in the Request For
Proposals, with all amendments and supplements thereto, are by reference, incorporated and
made part of this contract; that, except as herein modified, all the design, construction and
Construction Engineering inspection included in this contract is to be done in accordance with
the documents noted above and under the direction of the Engineer.

If the Design-Build Proposal is accepted and the award is made, the Technical Proposal
submitted by the Design-Build Team is by reference, incorporated and made part of this contract.
The contract is valid only when signed either by the Contract Officer or such other person as
may be designated by the Secretary to sign for the Department of Transportation. The conditions
and provisions herein cannot be changed except by written approval as allowed by the Request
for Proposals.

Accompanying the Design-Build Proposal shall be a bid bond secured by a corporate surety, or
certified check payable to the order of the Department of Transportation, for tive percent of the
total bid price, which deposit is to be forfeited as liquidated damages in case this bid is accepted
and the Design-Build Team shall fail to provide the required payment and performance bonds
with the Department of Transportation, under the condition of this proposal, within 14 calendar
days after the written notice of award is received by them, as provided in the Standard
Specifications; otherwise said deposit will be returned to the Design-Build Team.

Administrator of the Technical State Contruct Officer
Services Division



Addendum Number 4, May 18, 2016

C203759 (U-2519CA / B-5516) Table of Contents Cumberland County
TABLE OF CONTENTS
COVER SHEET
PROPOSAL SHEETS
PROJECT SPECIAL PROVISIONS PAGE NO.
Contract Time and Liquidated Damages ........ccccecveviererieeieerieeriienreesieeeieeeeenes 1
Other Liquidated Damages and INCentives ........cccceeveeeiiiriiieniieeniieniie e 1
Payout SCHEedUIE........ccooviiiiiiiieiiee et sere e e ebeeeaaeeree e 2
Submittal of Quantities, Fuel Base Index Price and Opt-Out Option.................. 3
Individual Meetings wWith PrOPOSEIS .....cccveieiieiiiiriiiieieieeeieeeee e et esieeeeeeenenes 5
Execution of Bid, Non-Collusion Affidavit, Debarment Certification and Gift
Ban CertifiCation........cooieiiiieiirienieie ettt e et 5
Submission of Design-Build Proposal..........cc.ccccveeviiiiiiiiieieiecieceee e, 6
Alternative Technical Concepts and Confidential Questions ..........c.ccccveevreernns 6
Schedule of Estimated Completion Progress..........ccoeveevieeeiecieecieeiieeiieevie e, 11
Disadvantaged Business ENterPriSe ......cccuuievieriieriiicieieiieiiieeirereeesreesieeeeeeseeenes 12
Protection of Railroad Interest — Aberdeen & Rockfish Railroad Company ......25
Certification for Federal-Aid Contracts.......ccoceeveeieieeieriiiniecieceeeeieeeeee e 28
Contractor’s License ReqUirements.........ccocverveeiiienieinienieenieecieente s eereeieene 29
U. S. Department of Transportation HOtlne.........c.cccveeveeviieniincienieeiieeieeeeenes 29
Resource Conversation and Environmentally Sustainable Practices................... 29
Subsurface Information...........coeereiiiieiinin e 30
DOMESLIC STEEL ..ottt 30
Cooperation between CONLIACIOTS ......c.veutirriierieeiienteeniesrieesreeieesstesnseesreensnenns 30
Bid DOCUMENTALION ....eivviiiiiiieieeiesi ettt ettt et s 31
Twelve Month GUArantee ..........cccecveeieriiniiiiniececne ettt 34
Permanent Vegetation Establishment ........c.ccocoviiieiiiiiieiiieriiericciecieeeie e 35
Erosion & Sediment Control / Stormwater Certification..........ccccceveverrvenirenenens 35
Procedure for Monitoring Borrow Pit Discharge..........cocoeeieviiecieiceeccieeeieeeeenns 41
Clearing and Grubbing.........c.cooovirieriiieniiiiienieeieeste ettt ee e 43
Burning RESTICTIONS ...c.viiiieiiiieiiieiierreeieeeieeiteseteeieeesaeeseeesaseesesssasssasesessssenes 43
Building and Appurtenance Removal / Demolition...........cccccceeveeiiiiciriniinnnenns 43
Pipe INSAIIATION c..veiviieiiiieieiieeiieeit et e eie et e ete et e eebe e baesbeeesaeesseesssasssaeessserssanns 44
Reinforced Concrete Pipe Design ........occeevieiiiiiiiniiiieiecieceeeee e 44
DIrainage PIPE ...cccveieiieiiiiieiiiecieeie et eeie e ettt e esre e reebeeesesesssasssaessaeessserssanes 46
Price Adjustments for Asphalt Binder.........cccocoecirniiiniiniiiniiee s 46
Price Adjustments - Asphalt Concrete Plant MiX.......cccccoevieriincieiciniecneeieeneeenes 47
FIEld OffICE wenviiieiieieei ettt 47
PILES ettt ettt e b e s aeeeeens 50
DIIlIed PITS ..ooeioiieiieee et 51



Addendum Number 4, May 18, 2016

C203759 (U-2519CA / B-5516) Table of Contents Cumberland County
Overhead Sign SUPPOTLS ...eeevieeiieiiieriee ettt ettt et stte e e esieenseeesteesaeeens 59
Overhead and Dynamic Message Sign Foundations .........cccceeverciercveeiveenieennnnns 66
SANIEATY SEWET ....eevvieiieeiieeieeetee ettt ee ettt et e e nte e et e stteesteenseeeseesatessseenns 68
Sound Barrier Wall .......oouiiiiiniiiiieieetcetiente et eenre e esraeeaeesesassraesnas 68
Architectural Concrete Surface Treatment ........coceevvveiieriieeiieenienieereeeieesieene 71
1ran DIVESTMENT ACE .oiiiiiiiiiiieeiieeiierreeieeeeeeteeeereereeesaeesteesasessnesssessseeessaessanes 75A
Cargo PreferenCe ACE ..oooiieiiiiiieiieeieeste ettt ettt e et e e e e ssaesbeesnreenee e T5A
GENERAL ..ottt ettt ettt s b e e esee e 76
SCOPES OF WORK

ROAAWAY .ttt ettt bae e e sabaeesabaes 95

ent Management.........ooovviiiiiiiiiiic s 108

aliroa

HYATaUies ..ottt ettt et sttt neen 120
Geotechnical ENGINEEIING ...c...iecviierieerirerieeieeeieeteeeteeieeeeeeeeessnessresssaeesessssees 125
Transportation Management ..........c.eecueeriierrienieeiieenieeiteerreeieesseessseeesseesseenseens 136
SIGMINE «.veetiieiieeiieeeteerr e eereeeteereressbeesseeestaesssasssesssesasssasssesssesssesesssessssesssesssassnes 153

Pavement Markings .........cc.eecverrierierieeieiiiesite ettt este ettt eiie e enveeesteesaeeens 160

.................................................... 163
Erosion and Sedimentation Control..........cccceevieeieenieniieniieniieeie e 169
UtHtieS COOPAINAION. c..vveevveeeiieeirieriieeeteeieeeteanateentaestaeasaeassrassseesssesssasssaeasseesssases 185
Environmental PErmits........cccueeuieiiieniieeieeiieitiesite ettt ettt 192
RIZNE OF WY 1.ttt ettt eete e e e e e e e e na e sntaes e essaeaseasasa e 199
PUDLIC INTOIMALION 1..etiiiiieiiieiiiciiesiie ettt ettt e sae e e e sataes e essaeanseesaraees 205
STANDARD SPECIAL PROVISIONS
Railroad Grade CroSSING.......cveevierierieeiieeeteentieesteeiaeeaeasseasseassnassssasssaeassessssesss 207
Value Engineering Proposals........ccceeueeiiriiienienieeiieieiieee et 207
Plant and Pest QUArantineS..........eeeveeeeieeeniieeeiiieeeniieesreeesseeesseeeereeeeessesesseeessnns 208
Gifts from Vendors and CONtraCtors ..........cceevveeriienieeneeenieeeniieniienieeneeesreenneeens 209
Liability INSUFANCE ....vieviieieieiieieiiieiieeireeieeeteeeee et e esbeeesaeesaeeesaeesseesssasssassssserssanns 210
State Highway Administrator Title Change.........cccceevvieiieninneinienieeeenieene, 210
SUDIetting Of CONIIACT ..evvieiiieiieeiieeieeeteetee e eie e et eereesteesteessaeeseesarasssasanae 210
Name Change for NCDENR .......coooiiiiiiiieeeeee et 210
Select Granular Material .........coeeriieieeiieeniienieeieesieeeie e eereesreeesreeesseesesessseenns 210
Rock and Broken Pavement Fills ........cccccoooiiiiiniiinniiiiiceieceecceeee 211
Bridge AppProach FillS.......coociiiiioriiiriieieeeieeiieeteeie e et eeteeeeressieesraeeaeeenans 211
Preparation of Subgrade and Base ..........ccceovveeniieeieiiiieiieeeeeeee 213
Class 1V Aggregate Stabilization........c.cocuieeieeriienieeiieeieeieeenieeseieeeieesaeenseesaeees 214
Aggregate Base COUISE....covuiiriiiiiieeiiieeeiie ettt ettt et e 214
Asphalt Pavements — SUPEIPAVE .......covirvireiieiiereieeireeieeereeeireseresreesseeesseessnanes 215

** NOTE ** Deleted Asphalt Paver — Fixed and Mobile String Line SSP



Addendum Number 3, May 6, 2016
C203759 (U-2519CA / B-5516) Table of Contents Cumberland County

SUbSUIface DIAINAZE .....ccccviereiieieiierciie ettt e cte e siee e beeeeseraeeeraseenasessnesns 221
Remove and Stockpile Existing Guardrail...........cccoooeeniiriieniieiinniineeniceieee 221
Guardrail Anchor Units, TYPE M=350 ..cuiiiiiiiiiieiiirieeieeeieeeee et eveeeeeeee e 221
Guardrail Anchor Units, Type 350 (TL=3) coeoriiriieiiiieieeee et 222
Impact Attenuator Units, TYPE 350 ..ociiiiiiiiieiiiieeieeiiecieeeee e e e e 223
Preformed Scour Hole with Level Spreader Apron.........ccccoeceeveenvenciieniieeneenns 224
Street Signs and Markers and Route Markers.........ccceevvieviieieeneeeneeeieenerennennnes 225
IMEALETIALS ..ottt ettt st sttt e 225
Select Materials, Class ITI, TYPE 3..cvieioiiieiieiirieeieeeeeete et e 236
Shoulder and S10pe BOTTOW .......occuiiiiiiiiiriieiieiec et 237
Grout Production and DElIVETY .........coieriiiiiiiciieiieeiieeie et eeeesereesreeeseeeeenns 238
GROSYITNETICS ..eeuvieiiiieiiieeiieiie et et et e st te et et e et esste s stessbeessreenseessaesnseesnresnseenns 242
TeMPOTAry SHOTING ...cccvvieiieiiiiieieiieeireereeieeeteetreeereeeseeerteeesseesenesssesssaeessessnanes 247
Truck Mounted Changeable MeSsage SigNS......cccveviririeniieeiieniienieniieenieenieenns 259
Grout References for Positive Protection .........cooeereeveeieriierieerieneeienreneeeenes 259
Grout References for Utility Manholes .........c.ccocioviiiiiiniiiniiecieeeeceiceieee 260
IMICTOPILES ..vvieeieeeiieiieeiieeiie et teeteeeereeete e e e esaseerasssrasssesssesesasesssasssasssesesseesssanes 260
On-the-JOb TTalNiNg .....ceocvieiiiiiieiieeieee ettt ettt e nee e 270
Availability of Funds — Termination of ContractS........c.ccecverveecierieeeieeerieenenenns 273
NCDOT General Seed Specifications for Seed Quality .......ccocveeevveevirnierneennnenn 274
EITaA. oottt 277
AWALd OF CONITACT...c..eevierirtieieiteetetcet ettt 280
Minority and Female Employment RequUirements........c.coccuverveecrerceeeveeereeenenenns 286
Required Contract Provisions Federal - Aid Construction Contracts.................. 289
General Decision NC160103 01/08/2016 NC103 ....cc.covvieiirieiinieieneereierenes 298
DIVISION ONE ..ottt ettt et b e s st be e besenesneeneeeas 303

PROPOSAL FORMS - ITEMIZED SHEET, ETC.

Itemized Proposal Sheet  (TaNSHELT)

Fuel Usage Factor Chart and Estimate of Quantities

Listing of DBE Subcontractors

Execution of Bid, Non-Collusion Affidavit, Debarment Certification and Gift Ban
Certification

Signature Sheet



Addendam Number 1, April 1, 2016
C203759 (U-2519CA / B-5516) Project Special Provisions Cumberland County

**% PROJECT SPECIAL PROVISIONS #***

07/12/07 DBI1 GO4A

The date of availability for this contract is £ , except that the Design-Build Team
shall only begin ground disturbing activities as allowed by this Request for Proposals (RFP). The
Design-Build Team shall consider this factor in determining the proposed completion date for
this project.

The completion date for this contract is defined as the date proposed in the Technical Proposal
by the proposer who is awarded the project. The completion date thus proposed shall not be later
than May 1, 2021.

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and / or intermediate contract times. Should an
observation period extend beyond the Final Completion Date proposed by the Design-Build
Team in the Technical Proposal, the performance and payment bonds shall remain in full force
and effect until the observation period has been completed and the work accepted by the
Department.

The liquidated damages for this contract are Four Thousand Dollars ($4,000.00) per calendar
day. As an exception to this amount, where the contract has been determined to be substantially
complete as defined by the Substantial Completion Project Special Provision found elsewhere in
this RFP, the liquidated damages will be reduced to One Thousand Dollars ($1,000.00) per
calendar day.

Where the Design-Build Team who is awarded the contract has proposed a completion date for
the contract as required above, but also has proposed an earlier date for substantial completion,
then both of these proposed dates will become contract requirements.

Liquidated damages of Four Thousand Dollars ($4,000.00) per calendar day will be applicable
to the early date for substantial completion proposed by the bidder. Liquidated damages of One
Thousand Dollars ($1,000.00) per calendar day will be applicable to the Final Completion Date
proposed by the bidder where the Design-Build Team has proposed an earlier date for substantial
completion.

OTHER LIQUIDATED DAMAGES AND INCENTIVES
(3/22/07) (Rev. 02/14/08) DB G11

Reference the Transportation Management Scope of Work found elsewhere in this RFP for
more information on the following time restrictions and liquidated damages:

Liquidated Damages for Intermediate Contract Time #1 for the lane narrowing, lane
closure and holiday time restrictions for Future [-295 are $1,250.00 per 15-minute period
or any portion thereof.
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Liquidated Damages for Intermediate Contract Time #2 for the lane narrowing, lane
closure and holiday time restrictions for US 401 and Cliffdale Road are $750.00 per
15-minute period or any portion thereof.

Liquidated Damages for Intermediate Contract Time #3 for the road closure time
restrictions for US 401 are $2,500.00 per 15-minute period or any portion thereof.

Liquidated Damages for Erosion and Sedimentation Control efforts apply to this project.

Reference the Erosion and Sedimentation Control Scope of Work found elsewhere in this
RFP for additional information under the Liquidated Damages Section.

PAYOUT SCHEDULE
(11-16-09) DB1G13

No later than 12:00 o’clock noon on the sixth day after the opening of the Price Proposal, the
responsive proposer with the lowest adjusted price shall submit a proposed Anticipated Monthly
Payout Schedule to the office of the State Contract Officer. The information shall be submitted in
a sealed package with the outer wrapping clearly marked “Anticipated Monthly Payout
Schedule” along with the Design-Build Team name and the contract number. The Anticipated
Monthly Payout Schedule will be used by the Department to establish the monthly funding levels
for this project. The Anticipated Monthly Payout Schedule shall parallel, and agree with, the
project schedule the Design-Build Team submits as a part of their Technical Proposal. The
schedule shall include a monthly percentage breakdown (in terms of the total contract amount
percentages) of the work anticipated to be completed. The schedule shall begin with the Date of
Availability and end with the Actual Completion Date proposed by the Design-Build Team. 1f
the Payout Schedule is not submitted as stated herein, the Technical and Price Proposals will be
considered irregular by the Department, and the bid may be rejected.

Submit updates of the Anticipated Monthly Payout Schedule on March 15, June 15,
September 15, and December 15 of each calendar year until project acceptance. Submit all

updates to the Resident Engineer with a copy to the State Construction Engineer at 1 South
Wilmington St, 1543 Mail Service Center, Raleigh, NC 27699-1543.

(9-1-11) DB1GI15B
Revise the 2012 Standard Specifications for Roads and Structures as follows:

Page 8-1, Subarticle 800-2, MEASUREMENT AND PAYMENT

Delete this subarticle in its entirety and replace with the following:

800-2 MEASUREMENT AND PAYMENT

, of the “Total Amount of Bid for Entire Project” shall be considered the lump sum
amount for Mobilization. Partial payments for Mobilization will be made beginning with the first
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partial pay estimate paid on the contract. Payment will be madk

lump sum amount calculated for Mobilization. The remaining will be paid with the

partial pay estimate following approval of all permits required in the Environmental Permits
Scope of Work for this project.

(3-22-07) DBI G16

When the special provisions provide for a reduction in the rate of liquidated damages for the
contract time or an intermediate contract time after the work is substantially complete, the work
will be considered substantially complete when the following requirements are satistied:

1. Through traftic has been placed along the project or along the work required by an
intermediate contract time and the work is complete to the extent specified below, and
all lanes and shoulders are open such that traffic can move unimpeded at the posted
speed. Intersecting roads and service roads are complete to the extent that they provide
the safe and convenient use of the facility by the public.

2. The final layers of pavement for all lanes and shoulders along the project or along the
work required by an intermediate contract time are complete.

3. Excluding signs on intersecting roadways, all signs are complete and accepted.

all guardrail, drainage

devices, ditches, excavation and embankment are complete.

5. Remaining work along the project consists of permanent pavement markings,
permanent pavement markers or incidental construction that is away from the paved
portion of the roadway.

Upon apparent substantial completion of the entire project or the work required by an
intermediate contract time, the Engineer will make an inspection of the work. If the inspection
discloses the entire project or the work required by an intermediate contract time is substantially
complete; the Engineer will notify the Design-Build Team in writing that the work is
substantially complete. If the inspection discloses the entire project or the work required by an
intermediate contract time is not substantially complete, the Engineer will notify the Design-
Build Team in writing of the work that is not substantially complete. The entire project or the
work required by an intermediate contract time will not be considered substantially complete
until all of the recommendations made at the time of the inspection have been satisfactorily
completed.

SUBMITTAL OF QUANTITIES, FUEL BASE INDEX PRICE AND OPT-OUT OPTION

1/23/14 DBI1 G43

(A) Submittal of Quantities

Submit quantities on the Fuel Usage Factor Chart and Estimate of Quantities sheet,
located in the back of this RFP, following the Itemized Proposal Sheet.
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(B)

(©)

(D)

(E)

The Design-Build Team shall prepare an Estimate of Quantities that they anticipate
incorporating into the completed project and upon which the Price Proposal was based. The
quantity breakdown shall include all items of work that appear in the Fuel Usage Factor
Chart and Estimate of Quantities sheet. Only those items of work which are specifically
noted in the Fuel Usage Factor Chart and Estimate of Quantities sheet will be subject to
fuel price adjustments.

Submittal The submittal shall be signed and dated by an officer of the Design-Build Team.
The information shall be copied and submitted in a separate sealed package with the outer
wrapping clearly marked “Fuel Price Adjustment” and shall be delivered at the same time
and location as the Technical and Price Proposal. The original shall be submitted in the
Price Proposal.

Trade Secret Information submitted on the Fuel Usage Factor Chart and Estimate of
Quantities sheet will be considered “Trade Secret” in accordance with the requirements of
G.S. 66-152(3) until such time as the Price Proposal is opened.

Base Index Price

The Design-Build Team’s Estimate of Quantities will be used on the various partial
payment estimates to determine fuel price adjustments. The Design-Build Team shall
submit a payment request for quantities of work completed based on the work completed
for that estimate period. The quantities requested for partial payment shall be reflective of
the work actually accomplished for the specified period. The Design-Build Team shall
certify that the quantiti e for the specified period. The base index price for
DIESEL #2 FUEL is

Opt Out of Fuel Price Adjustment

If the Design-Build Team elects not to pursue reimbursement for Fuel Price Adjustments, a
quantity of zero shall be entered for all quantities in the Fuel Usage Factor Chart and
Estimate of Quantities sheet and the declination box shall be checked. Failure to complete
this form will mean that the Design-Build Team is declining the Fuel Price Adjustments for
this project.

Change Option

The proposer will not be permitted to change the option after the Price Proposal and the
copy of the Fuel Usage Factor Chart and Estimate of Quantities sheet are submitted.

Failure to Submit

Failure to submit the completed Fuel Usage Factor Chart and Estimate of Quantities sheet
separately and in the Price Proposal will result in the Technical and Price Proposal being
considered irregular by the Department and the Technical and Price Proposal may be
rejected.
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INDIVIDUAL MEETINGS WITH PROPOSERS
(9-1-11) DBI G048

The Department will provide at least two Question and Answer Sessions to meet with each
proposer individually to specifically address questions regarding the draft Requests for
Proposals.

The Department will attempt to arrange for a meeting between each individual proposer and the
affected utility owners. The Department will attempt to arrange for a meeting between each
individual proposer and the Aberdeen and Rockfish Railroad.

The Department will afford each proposer one additional meeting with the Department
(maximum two-hour time limit) to discuss project specifics and address the proposer’s concerns
and questions. This meeting may occur at any time after the first Question and Answer Session
with the proposers and before two weeks prior to the Technical and Price Proposals submittal
date. The proposer shall request this meeting in writing to the State Contract Officer, providing
the Department a minimum of one week advance notice of the requested date. The proposer shall
also state in the request those disciplines within the Department that are requested to be in
attendance. The Department makes no assurance that the request may be honored on that specific
date or that all disciplines requested can be in attendance.

Additional individual meetings may be permitted in accordance with the Alternative Technical
Concepts and Confidential Questions Project Special Provision found elsewhere in this RFP.

EXECUTION OF BID, NON-COLLUSION AFFIDAVIT, DEBARMENT

CERTIFICATION AND GIFT BAN CERTIFICATION
(1724713) DB1 G52

The Proposer's attention is directed to the various sheets in the Request for Proposals which are
to be signed by the Proposer. A list of these sheets is shown below. The signature sheets are
located behind the 1temized Proposal Sheet in this Request for Proposal. The NCDOT bid bond
form is available on-line at:

https://connect.ncdot.gov/letting/Pages/Design-Build-Resources.aspx
or by contacting the Records and Documents office at 919-707-6900.
1. Applicable Signature Sheets: 1, 2, 3, 4, 5, or 6 (Bid)
2. Bid Bond dated the day of Technical and Price Proposal submission
The Proposer shall certify to the best of his knowledge all subcontractors, material suppliers and
vendors utilized herein current status concerning suspension, debarment, voluntary exclusion, or
determination of ineligibility by any federal agency, in accordance with the "Debarment

Certification" located behind the Execution of Bid Non-Collusion Affidavit, Debarment
Certification and Gifi Ban Certification signature sheets in this RFP. Execution of the bid
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signature sheets in conjunction with any applicable statements concerning exceptions, when such
statements have been made on the "Debarment Certification", constitutes the Proposer’s
certification of "status" under penalty of perjury under the laws of the United States.

SUBMISSION OF DESIGN-BUILD PROPOSAL
(9-1-11) DBI G55A

The Proposer's attention is directed that each Proposer's Design-Build Proposal shall comply
with the following requirements in order for that Design-Build Proposal to be responsive and
considered for award.

1. The Proposer shall be prequalified with the Department prior to submitting a Design-
Build Proposal.

2. The Proposer shall deliver the Design-Build Proposal to the place indicated, and prior
to the time indicated in this Request for Proposals.

3. The Design-Build Proposal documents shall be signed by an authorized employee of
the Proposer.

4. The Design-Build Proposal shall be accompanied by Bid surety in the form of a Bid
Bond or Bid Deposit, dated the day of Technical and Price Proposal submission.

5. If Disadvantaged Business Enterprises (DBE) goals are established for this contract, the
Proposer shall complete the form Listing of DBE Subcontractors contained elsewhere
in this RFP in accordance with the Project Special Provision entitled Disadvantaged
Business Enterprises.

6. The Design-Build Proposal shall address all the requirements as specified in this
Request for Proposals.

In addition to the above requirements, failure to comply with any of the requirements of
Article 102-8 of the Standard Special Provisions, Division One (found elsewhere in this RFP),
Article 102-9 of the 2012 Standard Specifications for Roads and Structures, or Article 102-10 of
the 2012 Standard Specifications for Roads and Structures and as amended in the Standard
Special Provisions, Division One (found elsewhere in this RFP) may result in a Design-Build
Proposal being rejected.

(6-8-11) DB1 G56A
Definitions

A Confidential Question is defined as a private query to the Department containing information
whose disclosure could alert others to certain details of doing business in a particular manner.
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An Alternative Technical Concept is a private query to the Department that requests a variance
to the requirements of the RFP, or other documents incorporated into the contract by reference,
that is equal or better in quality or effect.t as determined by the Department in its sole discretion,
and that have been used elsewhere under comparable circumstances.

Confidential Questions

The Design-Build Team will be permitted to ask Confidential Questions of the Department, and
neither the question nor the answer will be shared with other Design-Build Teams. The
Department, in its sole discretion, will determine if a question is considered confidential.

Confidential Questions arising prior to issuance of the Final RFP will be allowed during the
industry review of the draft RFP with the individual Design-Build Teams. The Department will
answer the Confidential Question verbally at the industry review meeting, if possible, and / or
through subtle changes in the Final RFP, which will clarify the scope by either allowing or
disallowing the request. To the greatest extent possible, the revision will be made in such a
manner as to not disclose the Confidential Question.

After the issuance of the Final RFP, Confidential Questions may be asked by requesting a
meeting with the State Contract Officer. The request shall be in writing and provide sufficient
detail to evaluate the magnitude of the request. Questions shall be of such magnitude as to
warrant a special meeting. Minor questions will not be acknowledged or answered. After
evaluation, the State Contract Officer will respond to the question in writing to the Design-Build
Team and / or through subtle changes in the Final RFP as reflected in an addendum, which will
clarify the scope by either allowing or disallowing the request. To the greatest extent possible,
the revision will be made in such a manner as to not disclose the Confidential Question.

If the Design-Build Team includes work based on the Confidential Questions and answers, the
work shall be discussed in the Technical Proposal.

Alternative Technical Concepts

The Design-Build Team may include an ATC in the Technical and Price Proposal only if the
ATC has been received by the Department by no later than four weeks prior to the deadline for
submitting Technical and Price Proposals and it has been approved by the Department (including
conditionally approved ATCs, if all conditions are met).

The submittal deadline above applies only to initial ATC submittals. Resubmittal of an ATC that
(1) has been revised in response to the Department’s requests for further information concerning
a prior submittal or (2) is a Formal ATC for a Preliminary ATC that received a favorable
response from the Department shall be received by the Department no later than two weeks prior
to the deadline for submitting Technical and Price Proposals.
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The Design-Build Team shall be solely responsible for reviewing all versions of the RFP,
including all Addenda, and determining variances required by a Formal ATC. The Design-Build
Team is cautioned that the Department’s approval in no way implies that the Design-Build Team
has requested approval of all the required variances to the RFP requirements. Additionally,
should the Department revise the RFP after a Formal ATC has been approved, the Design-Build
Team shall be solely responsible for reviewing the RFP and determining if the ATC deviates
from the revised requirements. If necessary, the Design-Build Team must submit a request for
approval of all additional required variance(s) within five business days of the revised RFP
distribution.

An ATC shall in no way take advantage of an error or omission in the RFP, or other documents
incorporated into the contract by reference. If, at the sole discretion of the Department, an ATC
is deemed to take advantage of an error or omission in the RFP, or other documents incorporated
into the contract by reference, the RFP will be revised without regard to confidentiality. If at any
time, the Department receives a documented question on the project similar to a concept
submitted in the form of a Preliminary ATC or Formal ATC, the Department reserves the right to
revise the RFP without further regard for confidentiality.

By approving an ATC, the Department acknowledges that the ATC may be included in the
design and RFC Plans; however, approval of any ATC in no way relieves the Design-Build
Team of its obligation to satisfy (1) other contract requirements not specifically identified in the
ATC submittal; (2) any obligation that may arise under applicable laws and regulations; and (3)
any obligation mandated by the regulatory agencies as a permit condition.

ATC Submittals

Each ATC submittal shall include three individually bound hard copies and an electronic .pdf file
of the entire submittal and shall be submitted to the State Contract Officer at the address
provided elsewhere in this RFP.

Formal ATCs
Each Formal ATC submittal shall include the following information:

1. Description - A detailed description and schematic drawings of the configuration of the
ATC or other appropriate descriptive information (including, if appropriate, product
details [i.e., specifications, construction tolerances, special provisions| and a traffic
operational analysis, if appropriate).

2. Usage - Where and how the ATC would be used on the project.

3. Deviations - References to all RFP requirements, or other documents incorporated into
the contract by reference, that are inconsistent with the proposed ATC, an explanation of
the nature of the deviations from said requirements, and a request for approval of such
variance(s).

4. Analysis - An analysis justifying use of the ATC and why the variance to the RFP
requirements, or other documents incorporated into the contract by reference, should be
allowed.
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5. Impacts - Discussion of potential impacts on vehicular traffic, environmental impacts
identified, community impact, safety and life-cycle project impacts, and infrastructure
costs (including impacts on the cost of repair and maintenance).

6. History - A detailed description of other projects where the ATC has been used, the
success of such usage, and names and telephone numbers of project owners that can
confirm such statements.

7. Risks - A description of added risks to the Department and other entities associated with
implementing the ATC.

8. Costs - An estimate of the ATC implementation costs to the Department, the Design-
Build Team, and other entities (right of way, utilities, mitigation, long term maintenance,
etc.).

The Formal ATC, if approved, shall be included in the Price Proposal if the Design-Build Team
elects to include it in their Technical Proposal.

Review of ATCs

A panel will be selected to review each ATC, which may or may not include members of the
Technical Review Committee. The Design-Build Team shall make no direct contact with any
member of the review panel, except as may be permitted by the State Contract Officer.
Unapproved contact with any member of the review panel will result in a disqualification of that
ATC.

The Department may request additional information regarding a proposed ATC at any time. To
the greatest extent possible, the Department will return responses to, or request additional
information from, the Design-Build Team within 15 business days of the original submittal of a
Formal ATC. If additional information is requested, the Department will provide a response
within five business days of receipt of all requested information.

The Department may conduct confidential one-on-one meeting(s) to discuss the Design-Build
Team’s ATC. Under no circumstances will the Department be responsible or liable to the
Design-Build Team or any other party as a result of disclosing any ATC materials, whether the
disclosure is deemed required by law, by a court order, or occurs through inadvertence, mistake
or negligence on the part of the Department or their respective officers, employees, contractors,
or consultants.

In the event that the Department receives ATCs from more than one Design-Build Team that are
deemed by the Department, in its sole discretion, to be similar in nature, the Department reserves
the right to modify the RFP without further regard for confidentiality.

The Department Response to Formal ATCs

The Department will review each Formal ATC and will respond to the Design-Build Team with
one of the following determinations:

1. The ATC is approved.
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2. The ATC is not approved.

3. The ATC is not approved in its present form, but may be approved upon satisfaction, in the
Department’s sole discretion, of certain identified conditions that shall be met or certain
clarifications or modifications that shall be made (conditionally approved).

4. The submittal does not qualify as an ATC but may be included in the Design-Build Proposal
without an ATC (i.e., the concept complies with the baseline requirements of the RFP).

5. The submittal does not qualify as an ATC and may not be included in the Design-Build
Proposal.

6. The ATC is deemed to take advantage of an error or omission in the RFP, or other documents
incorporated into the contract by reference, in which case the ATC will not be considered,
and the RFP will be revised to correct the error or omission.

7. A documented question has been received outside of the ATC process on the same topic and
the RFP will be revised to address that question.

8. More than one ATC has been received on the same topic and the Department has elected to
exercise its right to revise the RFP. This response could also follow and supersede one of the
other previously supplied responses above.

Formal ATC Inclusion in Technical Proposal

The Design-Build Team may incorporate one or more approved Formal ATCs as part of its
Technical and Price Proposals. If the Department responded to a Formal ATC by stating that it
would be approved if certain conditions were met, those conditions shall be stipulated and met in
the Technical Proposal.

In addition to outlining each implemented Formal ATC, and providing assurances to meet all
attached conditions, the Design-Build Team shall also include a copy of the Formal ATC
approval letter from the State Contract Officer in each of the twelve Technical Proposals
submitted. This letter will be included in the distribution of the Technical Proposals to the
Technical Review Committee.

Approval of a Formal ATC in no way implies that the Formal ATC will receive a favorable
review from the Technical Review Committee. The Technical Proposals will be evaluated in
regards to the evaluation criteria found in this RFP, regardless of whether or not Formal ATCs
are included.

The Price Proposal shall reflect all incorporated Formal ATCs. Except for incorporating
approved Formal ATCs, the Technical Proposal may not otherwise contain exceptions to, or
deviations from, the requirements of the RFP, or other documents incorporated into the contract
by reference.

10
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Preliminary ATCs

At the Design-Build Team’s option, a Preliminary ATC submittal may be made that presents a
concept and a brief narrative of the benefits of said concept. The purpose of allowing such a
Preliminary ATC is to limit the Design-Build Team’s expense in the pursuit of a Formal ATC
that may be quickly denied by the Department.

To the greatest extent possible, the Department will review Preliminary ATCs within ten
business days of submittal and provide written comments that include one of the responses noted
below. The Department’s response to a Preliminary ATC submittal will be either (1) that the
Preliminary ATC is denied; (2) that the Preliminary ATC would be considered as a Formal ATC
if the Team so elects to pursue a Formal ATC submission; (3) that an ATC is not required; (4) a
documented question has been received outside of the ATC process on the same topic and the
RFP will be revised to address that question; (5) more than one ATC has been received on the
same topic and the Department has elected to exercise its right to revise the RFP; or (6) that the
ATC takes advantage of an error or omission in the RFP or other documents incorporated into
the contract by reference, in which case the ATC will not be considered and the RFP will be
revised to correct the error or omission. The Department in no way warrants that a favorable
response to a Preliminary ATC submittal will translate into a favorable response to a Formal
ATC submittal. Likewise, a favorable response to a Preliminary ATC submittal is not sufficient
to include the ATC in a Technical Proposal.

(9-1-11) (Rev. 8/3/15) DB1 G58

The Design-Build Team's attention is directed to the Standard Special Provision entitled
Availability of Funds - Termination of Contracts included elsewhere in this RFP. The
Department of Transportation's schedule of estimated completion progress for this project as
required by that Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)

2017 (07/01/16 — 06/30/17)
2018 (07/01/17 — 06/30/18)
2019 (07/01/18 — 06/30/19)
2020 (07/01/19 — 06/30/20)
2021 (07/01/20 — 06/30/21) 9% of Total Amount Bid

The Design-Build Team shall also furnish its own progress schedule in accordance with
Article 108-2 of the 2012 Standard Specifications for Roads and Structures. Any acceleration of
the progress as shown by the Design-Build Team's progress schedule over the progress as shown
above shall be subject to the approval of the Engineer.

11
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(12-1-13)(Rev, 1-8-16) - - DBI G061

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to
meet the DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to
meet the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for
a previously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater
than the advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the Proposer
confirming the Design-Build Team’s approved, committed DBE participation along with a
listing of the committed DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Design-Build Team.

Regular Dealer - A firm that owns, operates, or maintains a store, warechouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides

comprehensive services and information to applicants for DBE certification, such that
an applicant is required to apply only once for a DBE certification that will be honored by all

12
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recipients of USDOT funds in the state and not limited to the Department of Transportation only.
The Certification Program is in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

Forms and Websites Referenced in this Provision

DBE Payment Tracking System - On-line system in which the Design-Build Team enters the
payments made to DBE subcontractors who have performed work on the project.

https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
DBE firms working on the project.

http://www.ncdot.org/doh/forms/files/DBE-IS.xls
RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE %20
WBE%20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20
Approval%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%
20Notification%20Form.pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed DBE for the amount listed at the time of bid.

http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20to%20Perform%
20as%20a%20Subcontractor.pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that
will meet this DBE goal contained elsewhere in this RFP.

http://connect.ncdot.gov/municipalities/Bid %20Proposals %20for%20LGA %20Content/
08%20DBE%20Subcontractors%20(Federal).doc

13



C203759 (U-2519CA / B-5516) Project Special Provisions Cumberland County

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where DBEs quoted on the project. This sheet is submitted with good faith
effort packages.

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE %20Subcontractor%.20
Quote%20Comparison%20Example.xls

DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established
for this contract:

Disadvantaged Business Enterprises 9.0%

(A) If the DBE goal is more than zero, the Design-Build Team shall exercise all necessary and
reasonable steps to ensure that DBEs participate in at least the percent of the contract as set
forth above as the DBE goal.

(B) If the DBE goal is zero, the Design-Build Team shall make an effort to recruit and use
DBEs during the performance of the contract. Any DBE participation obtained shall be
reported to the Department.

This goal is to be met through utilization of highway construction contractors and / or right of
way acquisition firms. Utilization of DBE firms performing design, other preconstruction
services, or Construction Engineering and Inspection are not included in this goal.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as DBE certified shall be used to meet the DBE goal. The Directory can be
found at the following link.

https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, Proposers shall submit all DBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the DBE goal will be considered
committed, even though the listing shall include both committed DBE subcontractors and
additional DBE subcontractors. Additional DBE subcontractor participation submitted at the
time of bid will be used toward the Department’s overall race-neutral goal. Only those firms with

14
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current DBE certification at the time of Price Proposal opening will be acceptable for listing in
the Proposer’s submittal of DBE participation. The Design-Build Team shall indicate the
following required information:

1. Ifthe DBE goal is more than zero,

(a) Proposers, at the time the Price Proposal is submitted, shall submit a listing of DBE
participation, including the names and addresses on Listing of DBE Subcontractors
contained elsewhere in the contract documents in order for the Price Proposal to be
considered responsive. Proposers shall indicate the total dollar value of the DBE
participation for the contract.

(b) If Proposers have no DBE participation, they shall indicate this on the Listing of
DBE Subcontractors by entering the word “None” or the number “0.” This form
shall be completed in its entirety._Blank forms will not be deemed to represent
zero participation. Price Proposals submitted that do not have DBE participation
indicated on the appropriate form will not be read publicly during the opening of
the Price Proposals. The Department will not consider these Price Proposals for
award and the proposal will be rejected.

(¢) The Proposer shall be responsible for ensuring that the DBE is certified at the time
of bid by checking the Directory of Transportation Firms. If the firm is not certified
at the time of the opening of the Price Proposals, that DBE’s participation will not
count towards achieving the corresponding goal.

2. If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not required
for the zero goal, however any DBE participation that is achieved during the project
shall be reported in a accordance with requirements contained elsewhere in this special
provision.

DBE Prime Contractor

When a certified DBE firm proposes on a contract that contains a DBE goal, the DBE firm is
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other
proposer. In most cases, a DBE proposer on a contract will meet the DBE goal by virtue of the
work it performs on the contract with its own forces. However, all the work that is performed by
the DBE proposer and any other DBE subcontractors will count toward the DBE goal. The DBE
proposer shall list itself along with any DBE subcontractors, if any, in order to receive credit
toward the DBE goal.

For example, if the DBE goal is 45.0% and the DBE proposer will only perform 40.0% of the
contract work, the prime will list itself at 40.0%, and the additional 5.0% shall be obtained
through additional DBE participation with DBE subcontractors or documented through a good
faith effort.
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DBE prime contractors shall also follow Sections A and B listed under Listing of
DBE Subcontractor just as a non-DBE proposer would.

Written Documentation — Letter of Intent

The Proposer shall submit written documentation for each DBE that will be used to meet the
DBE goal of the contract, indicating the Proposer’s commitment to use the DBE in the contract.
This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 12:00 noon of the sixth calendar day following opening of Price
Proposals, unless the sixth day falls on an official state holiday. In that situation, it is due in the
office of the State Contractor Utilization Engineer no later than 12:00 noon on the next official
state business day.

If the Proposer fails to submit the Letter of Intent from each committed DBE to be used toward
the DBE goal, or if the form is incomplete (i.e. both signatures are not present), the
DBE participation will not count toward meeting the DBE goal. If the lack of this participation
drops the commitment below the DBE goal, the Design-Build Team shall submit evidence of
good faith efforts, completed in its entirety, to the State Contractor Utilization Engineer or
DBE@ncdot.gov no later than 12:00 noon on the eighth calendar day following opening of the
Price Proposals, unless the eighth day falls on an official state holiday. In that situation, it is due
in the office of the State Contractor Utilization Engineer no later than 12:00 noon on the next
official state business day.

Submission of Good Faith Effort

If the Proposer fails to meet or exceed the DBE goal the Proposer with the apparent adjusted low
price shall submit to the Department documentation of adequate good faith efforts made to reach
the DBE goal.

A hard copy and an electronic copy of this information shall be received in the office of the
State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 12:00 noon of the sixth
calendar day following opening of the Price Proposals unless the sixth day falls on an official
state holiday. In that situation, it is due in the office of the State Contractor Utilization Engineer
the next official state business day. If the Design-Build Team cannot send the information
electronically, then one complete set and nine copies of this information shall be received under
the same time constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal.
This documentation may include written subcontractor quotations, telephone log notations of
verbal quotations, or other types of quotation documentation.
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Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero

Adequate good faith efforts mean that the Proposer took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient DBE participation. Adequate good faith efforts also mean that the
Proposer actively and aggressively sought DBE participation. Mere pro forma efforts are not
considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a Proposer has made. Listed below are examples of the types of actions a proposer will take in
making a good faith effort to meet the goal and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the
NCDOT Directory of Transportation Firms) the interest of all certified DBEs who have the
capability to perform the work of the contract. The Proposer must solicit this interest within
at least ten days prior to the opening of the Price Proposals to allow the DBEs to respond to
the solicitation. Solicitation shall provide the opportunity to DBEs within the Division and
surrounding Divisions where the project is located. The Proposer must determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial
solicitations.

(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood
that the DBE goals will be achieved. Where appropriate, break out contract work items into
economically feasible units to facilitate DBE participation, even when the prime contractor
might otherwise prefer to perform these work items with its own forces. Negotiate with
subcontractors to assume part of the responsibility to meet the contract DBE goal when the
work to be sublet includes potential for DBE participation (2™ and 3™ tier subcontractors).

(C) Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to
a solicitation.

(D) 1. Negotiating in good faith with interested DBEs. It is the Proposer’s responsibility to
make a portion of the work available to DBE subcontractors and suppliers and to select
those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of DBEs that
were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why
additional agreements could not be reached for DBEs to perform the work.

2. A proposer using good business judgment would consider a number of factors

in negotiating with subcontractors, including DBE subcontractors, and would take
a firm’s price and capabilities as well as contract goals into consideration. However, the
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(E)

(F)

(G)

(H)

(D

fact that there may be some additional costs involved in finding and using DBEs is not
in itself sufficient reason for a proposer’s failure to meet the contract DBE goal, as long
as such costs are reasonable. Also, the ability or desire of a prime contractor to perform
the work of a contract with its own organization does not relieve the Proposer of the
responsibility to make good faith efforts. Proposing Design-Build Teams are not,
however, required to accept higher quotes from DBEs if the price difference is
excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The Proposer’s standing within its industry, membership
in specific groups, organizations, or associates and political or social affiliations
(for example, union vs. non-union employee status) are not legitimate causes for the
rejection or non-solicitation of bids in the Proposer’s efforts to meet the project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or proposer.

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority / women community organizations;
minority / women contractors’ groups; Federal, State, and local minority / women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs. Contact within seven days from the
opening of the Price Proposals the Business Development Manager in the Business
Opportunity and Work Force Development Unit to give notification of the Proposer’s
inability to get DBE quotes.

Any other evidence that the Proposer submits which shows that the Proposer has made
reasonable good faith efforts to meet the DBE goal.

In addition, the Department may take into account the following:

1. Whether the Proposer’s documentation reflects a clear and realistic plan for achieving
the DBE goal.

2. The Proposer’s past performance in meeting the DBE goals.

3. The performance of other proposers in meeting the DBE goal. For example, when the
Proposer with the apparent adjusted low price fails to meet the DBE goal, but others
meet it, you may reasonably raise the question of whether, with additional reasonable
efforts the Proposer with the apparent adjusted low price could have met the goal. If the
Proposer with the apparent adjusted low price fails to meet the DBE goal, but meets or
exceeds the average DBE participation obtained by other proposers, the Department
may view this, in conjunction with other factors, as evidence of the Proposer with the
apparent adjusted low price having made a good faith effort.
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If the Department does not award the contract to the Proposer with the apparent adjusted low
price, the Department reserves the right to award the contract to the Proposer with the next
adjusted lowest adjusted price that can satisfy to the Department that the DBE goal can be met or
that an adequate good faith effort has been made to meet the DBE goal.

Non-Good Faith Appeal

The will notify the Design-Build Team verbally and in
writing of non-good faith. A Design-Build Team may appeal a determination of non-good faith
made by the Goal Compliance Committee. If a Design-Build Team wishes to appeal the
determination made by the Committee, they shall provide written notification to the State
Contractual Services Engineer or at DBE@ncdot.gov. The appeal shall be made within two
business days of notification of the determination of non-good faith.

Counting DBE Participation Toward Meeting DBE Goal
(A) Participation

The total dollar value of the participation by a committed DBE will be counted toward the
contract goal requirement. The total dollar value of participation by a committed DBE will
be based upon the value of work actually performed by the DBE and the actual payments to
DBE firms by the Design-Build Team.

(B) Joint Checks

Prior notification of joint check use shall be required when counting DBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall
be in accordance with the Department's Joint Check Procedures.

(C) Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm
may be counted toward the contract goal requirement. Work that a DBE subcontracts to a
non-DBE firm does not count toward the contract goal requirement. If a DBE contractor or
subcontractor subcontracts a significantly greater portion of the work of the contract than
would be expected on the basis of standard industry practices, it shall be presumed that the
DBE is not performing a commercially useful function. The DBE may present evidence to
rebut this presumption to the Department. The Department's decision on the rebuttal of this
presumption is subject to review by the Federal Highway Administration but is not
administratively appealable to USDOT.
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(D) Joint Venture

(E)

(F)

When a DBE performs as a participant in a joint venture, the Design-Build Team may
count toward its contract goal requirement a portion of the total value of participation with
the DBE in the joint venture, that portion of the total dollar value being a distinct clearly
defined portion of work that the DBE performs with its forces.

Suppliers

A Design-Build Team may count toward its DBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and obtained from
a DBE regular dealer and 100 percent of such expenditures from a DBE manufacturer.

Manufacturers and Regular Dealers

A Design-Build Team may count toward its DBE requirement the following expenditures
to DBE firms that are not manufacturers or regular dealers:

1. Th

a fide service, such
providing bonds or
insurance specifically required for the performance of a DOT-assisted contract,
provided the fees or commissions are determined to be reasonable and not excessive as
compared with fees and commissions customarily allowed for similar services.

2. With respect to materials or supplies purchased from a DBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site
(but not the cost of the materials and supplies themselves), provided the fees are
determined to be reasonable and not excessive as compared with fees customarily
allowed for similar services.

Commercially Useful Function

(A) DBE Utilization

The Design-Build Team may count toward its contract goal requirement only expenditures
to DBEs that perform a commercially useful function in the work of a contract.
A DBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. To perform a commercially useful function,
the DBE shall also be responsible with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself. To determine whether a
DBE is performing a commercially useful function, the Department will evaluate the
amount of work subcontracted, industry practices, whether the amount the firm is to be
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(B)

paid under the contract is commensurate with the work it is actually performing and the
DBE credit claimed for its performance of the work, and any other relevant factors.

DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing
a commercially useful function.

1.

The DBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall
not be a contrived arrangement for the purpose of meeting DBE goals.

The DBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The DBE receives credit for the total value of the transportation services it provides on
the contract using trucks it owns, insures, and operates using drivers it employs.

The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified as a DBE. The DBE who subcontracts work to
another DBE receives credit for the total value of the transportation services the
subcontracted DBE provides on the contract.

The DBE may also subcontract the work to a non-DBE firm, including from an owner-
operator. The DBE who subcontracts the work to a non-DBE is entitled to credit for the
total value of transportation services provided by the
non-DBE subcontractor not to exceed the value of transportation services provided by
DBE-owned trucks on the  contract.  Additional  participation by
non-DBE subcontractors receives credit only for the fee or commission it receives as
aresult of the subcontract arrangement. The value of services performed under
subcontract agreements between the DBE and the Design-Build Team will not count
towards the DBE contract requirement.

A DBE may lease truck(s) from an established equipment leasing business open to the
general public. The lease must indicate that the DBE has exclusive use of and control
over the truck. This requirement does not preclude the leased truck from working for
others during the term of the lease with the consent of the DBE, so long as the lease
gives the DBE absolute priority for use of the leased truck. This type of lease may
count toward the DBE’s credit as long as the driver is under the DBE’s payroll.

Subcontracted / leased trucks shall display clearly on the dashboard the name of the

DBE that they are subcontracted / leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.
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DBE Replacement

When a Design-Build Team has relied on a commitment to a DBE firm (or an approved
substitute DBE firm) to meet all or part of a contract goal requirement, the Design-Build Team
shall not terminate the DBE for convenience. This includes, but is not limited to, instances in
which the Design-Build Team seeks to perform the work of the terminated subcontractor with
another DBE subcontractor, a non-DBE subcontractor, or with the Contractor’s own forces or
those of an affiliate. A DBE may only be terminated after receiving the Engineer’s written
approval based upon a finding of good cause for the termination. The prime contractor must give
the DBE firm five (5) calendar days to respond to the prime contractor’s notice of termination
and advise the prime contractor and the Department of the reasons, if any, why the firm objects
to the proposed termination of its subcontract and why the Department should not approve the
action.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for
approval on Form RF-1 (DBE Replacement Request). If the Design-Build Team fails to follow
this procedure, the Prime Contractor or other affiliated companies within the Design-Build Team
may be disqualified from further bidding for a period of up to six months.

The Design-Build Team shall comply with the following for replacement of a committed DBE:
(A) Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE
that was submitted at the time of bid may be used to fulfill the DBE commitment. A good
faith effort will only be required for removing a committed DBE if there were no additional
DBESs submitted at the time of bid to cover the same amount of work as the DBE that was
terminated.

If a replacement DBE is not found that can perform at least the same amount of work as the
terminated DBE, the Design-Build Team shall submit a good faith effort documenting the
steps taken. Such documentation shall include, but not be limited to, the following:

1. Copies of written notification to DBEs that their interest is solicited in contracting the
work defaulted by the previous DBE or in subcontracting other items of work in the
contract.

2. Efforts to negotiate with DBESs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of DBEs who were contacted.
(b) A description of the information provided to DBEs regarding the plans and

specifications for portions of the work to be performed.

3. A list of reasons why DBE quotes were not accepted.
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4. Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or insurance
required by the Design-Build Team.

(B) Decertification Replacement

1. When a committed DBE is decertified by the Department after the SAF (Subcontract
Approval Form) has been received by the Department, the Department will not require
the Design-Build Team to solicit replacement DBE participation equal to the remaining
work to be performed by the decertified firm. The participation equal to the remaining
work performed by the decertified firm will count toward the contract goal requirement.

2. When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named DBE firm, the Design-Build Team
shall take all necessary and reasonable steps to replace the DBE subcontractor with
another DBE subcontractor to perform at least the same amount of work to meet the
DBE goal requirement. If a DBE firm is not found to do the same amount of work,
a good faith effort must be submitted to NCDOT (Reference A herein for required
documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed DBE, the Design-Build Team will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Design-Build Team’s commitment, the DBE shall participate in
additional work to the same extent as the DBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Design-Build Team shall seek additional participation by
DBESs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed DBE, the
Design-Build Team shall seek participation by DBEs unless otherwise approved by the Engineer.

When the Design-Build Team requests changes in the work that result in the reduction or
elimination of work that the Design-Build Team committed to be performed by a DBE, the
Design-Build Team shall seek additional participation by DBEs equal to the reduced DBE
participation caused by the changes.

Reports and Documentation
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by

a DBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving DBE subcontractors.
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When using transportation services to meet the contract commitment, the Design-Build Team
shall submit a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to
beginning construction on the project. The plan shall include the names of all trucking firms
proposed for use, their certification type(s), the number of trucks owned by the firm, as well as
the individual truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Design-Build Team
shall furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for DBE credit.

Reporting Disadvantaged Business Enterprise Participation

The Design-Build Team shall provide the Engineer with an accounting of payments made to all
DBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved Prime Contractor or other affiliated companies within the Design-
Build Team from the prequalified bidders’ list or the removal of other entities from the
approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Design-Build Team to submit the required information in the time
frame specified may result in the disqualification of that Prime Contractor and any affiliate
companies within the Design-Build Team from further bidding until the required information is
submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that Prime Contractor or any affiliate companies
within the Design-Build Team from being approved for work on future DOT projects until the

required information is submitted.

Design-Build Teams reporting transportation services provided by non-DBE lessees shall
evaluate the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Design-Build Team shall report the accounting of payments through the Department’s
DBE Payment Tracking System.
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Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications for Roads and Structures may be cause to disqualify the Prime
Contractor or any affiliated companies within the Design-Build Team from further bidding for a
specified length of time.

A. 1n addition to any other forms of insurance or bonds required under the terms of the contract
and specifications, the Design-Build Team shall be required to carry insurance of the
following kinds and amounts:

1. Design-Build Team’s Commercial General Liability Insurance

The Design-Build Team shall procure and maintain, at its expense, an original on file and
provide one certified copy of the Commercial General Liability Insurance Policy to_the
Department as evidence of:

a. Statutory Worker’s Compensation and Employers Liability Insurance with available
limits of not less than $1,000,000, which must contain a waiver of subrogation against
Aberdeen & Rockfish and its Affiliates

b. Commercial general liability coverage (inclusive of contractual liability) with
available limits of not less than $5,000,000 in combined single limits for bodily injury
and property damage and covering th tractual liabiliti tlined in the Overhead

c. Business automobile liability insurance with available limits of not less than
$1,000,000 combined single limit for bodily injury and / or property damage per

Upon request, the Design-Build Team shall provide Aberdeen & Rockfish, via the
NCDOT, with a copy of the Design-Build Team’s applicable insurance policies. A policy
endorsement naming Aberdeen & Rockfish as an additional insured and specifying such
coverage shall be furnished to Aberdeen & Rockfish, and the required coverage shall be
kept in force until all of the obligations outlined in the Overhead Bridge Construction
Agreement have been fully discharged and fulfilled, or until the NCDOT / Design-Build
Team shall have been specifically released by a written instrument signed by an
authorized officer of Aberdeen & Rockfish.

The insurance policies shall provide that the insurance carrier shall give Aberdeen &
Rockfish notice, at least thirty (30) days in advance of cancellation of coverage, of any
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change in coverage, or of cancellation of the policy. Notwithstanding any provisions of
this Section, the liability assumed by Licensee shall not be limited to the required
insurance.

2. Railroad Protective Liability Insurance

The Design-Build Team shall furnish to the Department an original and one duplicate of
the Railroad Protective Liability Insurance Policy to protect Aberdeen & Rockfish in
connection with operations to be performed on or adjacent to Aberdeen & Rockfish right
of way. The specifications for proper evidence of insurance are as follows:

a) The Insurer must be financially stable and rated A- or better in A. M. Best Insurance
Reports.

b) The policy must be written using the ISO/RIMA Form of Railroad Protective
Insurance - Insurance Services Office (ISO) Form CG 00 35.

¢) Named Insured and Address:

Aberdeen & Rockfish Railroad Co.
101 E. Main St.

P.O. Box 917

Aberdeen, NC 28315

d) Limits of Liability: $5,000,000 per occurrence, $10,000,000 annual aggregate
required.

e) Name and Address of Design-Build Team must be shown on the Declarations page.

f) Name and Address of the Project Sponsor must be shown on the Declarations page.

Description of operations must appear on the Declarations page and must match the project
description, including project or contract identification numbers.

The Description and Designation shall read:
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Authorized endorsements:

(A)

(B)

(©)

Moust

1)  Pollution Exclusion Amendment — CG 28 31
(Not required with CG 00 35 01 96 and newer versions)
2)  Delete Common Policy Conditions — Section E. Premiums

Acceptable

1) Broad Form Nuclear Exclusion — IL 00 21
2) 30-day Advance Notice of Non-renewal
3) Required State Cancellation Endorsement
4) Quick Reference or Index — CL/IL 240

Unacceptable

1) Any Pollution Exclusion Endorsement except CG 28 31
2) Any Punitive or Exemplary Damages Exclusion

3) Any endorsement not named in A or B

4) Any type of deductible policy

Cumberland County

The Design-Build Team shall submit the original policy, via the Department of Transportation,
for the Aberdeen & Rockfish approval and filing prior to the commencement of construction or
demolition operations.

B.

Prior to entry on Aberdeen & Rockfish right of way, the original Railroad Protective
Liability Insurance Policy shall be submitted by the Design-Build Team to the
Department at the address below for its review and transmittal to Aberdeen & Rockfish.
In addition, certificates of insurance evidencing the Design-Build Team’s Commercial
General Liability Insurance shall be “issued” to Aberdeen & Rockfish and the
Department at the addresses below, and forwarded to the Department for its review and

transmittal to Aberdeen & Rockfish. No work will be permitted by Aberdeen & Rockfish
on its right of way until it has reviewed and approved the evidence of insurance required

herein.
DEPARTMENT RAILROAD
Department of Transportation Aberdeen & Rockfish Railroad Co.
Rail Division P.O. Box 917
¢/o Meredith Mclamb, Aberdeen, NC 28315

State Railroad Agent
1556 Mail Service Center
Raleigh NC 27699-1556
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C.

All insurance herein before specified shall be carried until the final inspection and
acceptance of the project, or that portion of the project within railroad right of way, by
the Department of Transportation or, in the case of subcontractors, until the Design-Build
Team furnishes a letter to the Engineer stating that the subcontractor has completed his
subcontracted work within railroad right of way to the satisfaction of the Design-Build
Team and that the Design-Build Team will accomplish any additional work necessary on
railroad right of way with his own forces. It is understood that the amounts specified are
minimum amounts and that the Design-Build Team may carry insurance in larger
amounts if he so desires. As to "aggregate limits", if the insurer establishes loss reserves
equal to or in excess of the aggregate limit specified in any of the required insurance
policies, Design-Build Team shall immediately notify the Department of Transportation
and shall cease all operations until the aggregate limit is reinstated. If the insurer
establishes loss reserves equal to or in excess of one/half of the aggregate limit, Design-
Build Team shall arrange to restore the aggregate limit to at least the minimum amount
stated in these requirements. Any insurance policies and certificates taken out and
furnished due to these requirements shall be approved by the Department of
Transportation and the Railroad Company as to form and amount prior to beginning work
on railroad right of way.

No extra allowance will be made for the insurance required hereunder; the entire cost of
same is to be included lump sum price bid for the entire project.

The insurance required herein shall in no way serve to limit the liability of the Design-Build

Team.

CERTIFICATION FOR FEDERAL-AID CONTRACTS

(3-21-90)

DB1 G85

The Proposer certifies, by signing and submitting a Design-Build Proposal, to the best of his or
her knowledge and belief, that:

1.

No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard
Form-LLL, Disclosure Form to Report Lobbying, in accordance with its instructions.
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This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

The Proposer also agrees by submitting a Design-Build Proposal that he or she shall require that
the language of this certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such sub-recipients shall certify and disclose accordingly.

CONTRACTOR'S LICENSE REQUIREMENTS
(7-195) DB1 G88

If the Design-Build Team does not hold the proper license to perform any plumbing, heating, air
conditioning, or electrical work in this contract, he will be required to sublet such work to a
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of
the General Statutes (licensing of electrical contractors).

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE
(11-22:94) DBI G100

To report bid rigging activities call: ~ 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such
activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse. It is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

RESOURCE CONSERVATION AND ENVIRONMENTALLY SUSTAINABLE

PRACTICES
(5-21-13)(Rev. 4-10-15) 104-13 DBI G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and
NCGS 136-28.8, it is the objective of the Department to aid in the reduction of materials that
become a part of our solid waste stream, to divert materials from landfills, to find ways to
recycle and reuse materials, to consider and minimizze, where economically feasible, the
environmental impacts associated with agency land use and acquisition, construction,
maintenance and facility management for the benefit of the Citizens of North Carolina.

To achieve the mission of reducing environmenatl impacts across the state, the Department is

committed to supporting the efforts to initiate, develop and use products and construction
methods that incorporate the use of recycled, solid waste products and environmentally
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sustainable practices in accordance with Article 104-13 of the 2012 Standard Specifications for
Roads and Structrues.

Report the quanities of reused or recycled materials either incorporated in the project or diverted
from landfills and any practice that minimizes the environmental impact on the project annually
on the Project Construction Reuse and Recycling Reporting Form. The Project Construcion
Reuse and Recycling Reporting Form and a location tool for local recyling facilities are available
at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-
Locations.aspx

Submit the Project Construction Reuse and Recycling Reporting Form by August 1* annually to
valuemanagementunit@ncdot.gov. For questions regarding the form or reporting, contact the
State Value Management Engineer at 919-707-4810.

SUBSURFACE INFORMATION
(3-22-07) DBI G119

Available subsurface information will be provided on this project. The Design-Build Team shall
be responsible for additional investigations and for verifying the accuracy of the subsurface
information supplied by the Department.

DOMESTIC STEEL
(3-6-13) 106 DB G 120

Revise the 2012 Standard Specifications for Roads and Structures as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced
in the United States except minimal amounts of foreign steel and iron products may be used
provided the combined material cost of the items involved does not exceed 0.1% of the total
amount bid for the entire project or $2,500, whichever is greater, and that the contractor can
provide invoices documenting the cost of the items. This minimal amount of foreign produced
steel and iron products permitted for use is not applicable to high strength fasteners.
Domestically produced high strength fasteners are required.

COOPERATION BETWEEN CONTRACTORS
(9-1-11) DB1 G133

The Design-Build Team's attention is directed to Article 105-7 of the 2012 Standard
Specifications for Roads and Structures.

e Project U-2519CB is located north of, and adjacent to, Project U-2519CA / B-5516. Project
U-2519CB has an anticipated March 2019 completion date.
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e Project U-2519BB is located south of, and adjacent to, Project U-2519CA / B-5516. Project
U-2519BB has an anticipated September 2018 Let Date.

e Project U-4405 is located on US 401, approximately one mile east of Project U-2519CA /
B-5516. Project U-4405 has an anticipated July 2018 Let Date.

The Design-Build Team on this project shall cooperate with the Contractor or Design-Build
Team working within or adjacent to the limits of this project, to the extent that the work can be
carried out to the best advantage of all concerned.

BID DOCUMENTATION
(Rev. 07-31-12) (8-3-15) DBI G142

General

The successful Design-Build Team shall submit the original, unaltered bid documentation or a
certified copy of the original, unaltered bid documentation used to prepare the Price Proposal for
this contract to the Department within 10 days after receipt of notice of award of contract. Such
documentation shall be placed in escrow with a banking institution or other bonded document
storage facility selected by the Department.

The Department will not execute the contract until the original, unaltered bid documentation or a
certified copy of the original, unaltered bid documentation has been received by the Department.

Terms

Bid Documentation — Bid Documentation shall mean all written information, working papers,
computer printouts, electronic media, charts, and all other data compilations which contain or
reflect information, data, and calculations used by the Proposer in the preparation of the Price
Proposal. The term bid documentation includes, but is not limited to, Design-Build Team
equipment rates, Design-Build Team overhead rates, labor rates, efficiency or productivity
factors, arithmetical calculations, and quotations from subcontractors and material suppliers to
the extent that such rates and quotations were used by the Proposer in formulating and
determining the Price Proposal. The term bid documentation also includes any manuals, which
are standard to the industry used by the Proposer in determining the Price Proposal. Such
manuals may be included in the bid documentation by reference. Such reference shall include
the name and date of the publication and the publisher. Bid Documentation does not include bid
documents provided by the Department for use by the Proposer in bidding on this project. The
Bid Documentation can be in the form of electronic submittal (i.e. thumb drive) or paper. If the
Bidder elects to submit the Bid Documentation in electronic format, the Department requires a
backup submittal (i.e. a second thumb drive) in case one is corrupted.

Design-Build Team’s Representative — Officer of the Prime Contractor’s company; if not an
officer, the Contractor shall supply a letter signed and notarized by an officer of the Prime
Contractor’s company, granting permission for the representative to sign the escrow agreement
on behalf of the Prime Contractor.
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Escrow Agent — Officer of the select banking institution or other bonded document storage
facility authorized to receive and release bid documentation.

Escrow Agreement Information

A draft copy of the Escrow Agreement will be mailed to the Proposer after the notice of award
for informational purposes. The Proposer and Department will sign the actual Escrow Agreement
at the time the bid documentation is delivered to the Escrow Agent.

Failure to Provide Bid Documentation

The Proposer’s failure to provide the original, unaltered bid documentation or a certified copy of
the original, unaltered bid documentation within 10 days after the notice of award is received by
him may be just cause for rescinding the award of the contract and may result in the removal of
the Proposer from the Department’s list of qualified bidders for a period of up to 180 days.
Award may then be made to the Proposer with the next lowest adjusted price or the work may be
readvertised and constructed under the contract or otherwise, as the Department may decide.

Submittal of Bid Documentation

(A) Appointment — Email specs@ncdot.gov or call 919.707.6900 to schedule an
appointment.

(B)  Delivery - A representative of the Bidder shall deliver the original, unaltered bid
documentation or a certified copy of the original, unaltered bid documentation to the
Department, in a container suitable for sealing, within 10 days after the notice of award is
received.

(C)  Packaging — The container shall be no larger than 15.5 inches in length by 12 inches wide
by 11 inches high and shall be water resistant. The container shall be clearly marked on
the face and the back of the container with the following information: Bid
Documentation, Bidder’s Name, Bidder’s Address, Date of Escrow Submittal, Contract
Number, TIP Number if applicable, and County.

Affidavit

Bid documentation will be considered a certified copy if the proposer includes an affidavit
stating that the enclosed documentation is an EXACT copy of the original documentation used
by the Proposer to determine the bid for this project. The affidavit shall also list each bid
document with sufficient specificity so a comparison may be made between the list and the bid
documentation to ensure that all of the bid documentation listed in the affidavit has been
enclosed for escrow. The affidavit shall attest that the affiant has personally examined the bid
documentation, that the affidavit lists all of the documents used by the proposer to determine the
bid for this project, and that all bid documentation has been included. The affidavit shall be
signed by a chief officer of the company, have the person’s name and title typed below the
signature, and the signature shall be notarized at the bottom of the affidavit.
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Verification

Upon delivery of the bid documentation, the Department's Contract Officer and the Design-Build
Team's representative will verify the accuracy and completeness of the bid documentation
compared to the affidavit. Should a discrepancy exist, the Design-Build Team's representative
shall immediately furnish the Department's Contract Officer with any other needed bid
documentation. The Department's Contract Officer upon determining that the bid documentation
is complete will, in the presence of the Design-Build Team's representative, immediately place
the complete bid documentation and affidavit in the container and seal it. Both parties will
deliver the sealed container to the Escrow Agent for placement in a safety deposit box, vault, or
other secure accommodation.

Confidentiality of Bid Documentation

The bid documentation and affidavit in escrow are, and will remain, the property of the Proposer.
The Department has no interest in, or right to, the bid documentation and affidavit other than to
verify the contents and legibility of the bid documentation unless the Design-Build Team gives
written notice of intent to file a claim, files a written claim, files a written and verified claim, or
initiates litigation against the Department. In the event of such written notice of intent to file a
claim, filing of a written claim, filing a written and verified claim, or initiation of litigation
against the Department, or receipt of a letter from the Design-Build Team authorizing release,
the bid documentation and affidavit may become the property of the Department for use in
considering any claim or in litigation as the Department may deem appropriate.

Any portion or portions of the bid documentation designated by the Proposer as a trade secret at
the time the bid documentation is delivered to the Department's Contract Officer shall be
protected from disclosure as provided by G.S. 132-1.2.

Duration and Use

The bid documentation and affidavit shall remain in escrow until 60 calendar days from the time
the Prime Contractor receives the final estimate; or until such time as the Design-Build Team:

(A)  Gives written notice of intent to file a claim,

(B)  Files a written claim,

(C)  Files a written and verified claim,

(D) Initiates litigation against the Department related to the contract; or
(E)  Authorizes in writing its release.

Upon the giving of written notice of intent to file a claim, filing a written claim, filing a written
and verified claim, or the initiation of litigation by the Design-Build Team against the
Department, or receipt of a letter from the Design-Build Team authorizing release, the
Department may obtain the release and custody of the bid documentation.
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The Proposer certifies and agrees that the sealed container placed in escrow contains all of the
bid documentation used to determine the Price Proposal and that no other bid documentation
shall be relevant or material in litigation over claims brought by the Design-Build Team arising
out of this contract.

Release of Bid Documentation to the Contractor

If the bid documentation remains in escrow 60 calendar days after the time the Design-Build
Team receives the final estimate and the Design-Build Team has not filed a written claim, filed a
written and verified claim, or has not initiated litigation against the Department related to the
contract, the Department will instruct the Escrow Agent to release the sealed container to the
Prime Contractor.

The Prime Contractor will be notified by certified letter from the Escrow Agent that the bid
documentation will be released to the Prime Contractor. The Prime Contractor or his
representative shall retrieve the bid documentation from the Escrow Agent within 30 days of the
receipt of the certified letter. If the Prime Contractor does not receive the documents within 30
days of the receipt of the certified letter, the Department will contact the Prime Contractor to
determine final dispersion of the bid documentation.

Payment

The cost of the escrow will be borne by the Department. There will be no separate payment for
all costs of compilation of the data, container, or verification of the bid documentation. Payment
at the various contract unit or lump sum prices in the contract will be full compensation for all
such costs.

TWELVE MONTH GUARANTEE
(7-15-03) DB1 G145

(A) The Design-Build Team shall guarantee materials and workmanship against latent and
patent defects arising from faulty materials, faulty workmanship or negligence for a period
of twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Design-Build Team will not be responsible for damage due to normal wear and tear,
for negligence on the part of the Department, and / or for use in excess of the design.

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Design-Build Team shall be responsible for invoking the
warranted repair work with the manufacturer. The Design-Build Team’s responsibility shall
be limited to the term of the manufacturer’s guarantee. NCDOT would be afforded the
same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Design-Build Team would be wholly responsible for under the terms of the contract. Examples
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include pavement structures, bridge components and sign structures. This provision will not be
used as a mechanism to force the Design-Build Team to return to the project to make repairs or
perform additional work that the Department would normally compensate the Design-Build
Team for. In addition, routine maintenance activities (i.e. mowing grass, debris removal, ruts in
earth shoulders, etc.) are not parts of this guarantee.

Appropriate provisions of the payment and / or performance bonds shall cover this guarantee for
the project. In addition, failure on the part of the responsible entity(ies) of the Design-Build
Team to perform guarantee work within the terms of this provision shall be just cause to remove
the responsible entity(ies) from the Department’s corresponding prequalified list. The Design-
Build Team shall be removed for a minimum of 6 months and will be reinstated only after all
work has been corrected and the Design-Build Team requests reinstatement in writing.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

PERMANENT VEGETATION ESTABLISHMENT
(6-11-15) 104 DBO1 G160

Establish permanent vegetation stands of the Long Term Stabilization mixtures identified in the
Erosion Control Scope of Work found elsewhere in this RFP. During the period between initial
vegetation planting and final project acceptance, perform all work necessary to establish 80%
coverage of permanent vegetation within the project limits, as well as, in borrow and waste pits.
This work shall include erosion control device maintenance and installation, repair seeding and
mulching, supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed.
All work shall be performed in accordance with the Erosion Control Scope of Work found
elsewhere in this RFP and the applicable section of the 2012 Standard Specifications for Roads
and Structures.

Once the Engineer has determined that 80% coverage of permanent vegetation has been
established, the Design-Build Team will be notified to remove the remaining erosion control
devices that are no longer needed. The Design-Build Team shall be responsible for, and shall
correct, any areas disturbed by operations performed in permanent vegetation establishment and
the removal of temporary erosion control measures, whether occurring prior to or after placing
traffic on the project.

EROSION & SEDIMENT CONTROL / STORMWATER CERTIFICATION
(1-16-07) (Rev 12-4-14) DBI1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollutant Discharge Elimination System (NPDES) permit
for the work is required.
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Establish a chain of responsibility for operations and subcontractors’ operations to ensure that
the Erosion and Sediment Control / Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

A)

(B)

©)

)

Certified Supervisor — Provide a certified Erosion and Sediment Control / Stormwater
(E&SC/SW) Supervisor to manage the Design-Build Team and subcontractor(s)
operations, ensure compliance with Federal, State and Local ordinances and regulations,
and to manage the Quality Control Program.

Certified Foreman — Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

Certified Installer — Provide a certified installer to install or direct the installation for
erosion or sediment / stormwater control practices.

Certified Designer — Provide a certified designer for the design of the erosion and sediment
control / stormwater component of reclamation plans and, if applicable, for the design of
the project erosion and sediment control / stormwater plan.

Roles and Responsibilities

A)

Certified Frosion and Sediment Control / Stormwater Supervisor - The Certified
Supervisor shall be Level II and responsible for ensuring the erosion and sediment control /
stormwater plan is adequately implemented and maintained on the project and for
conducting the quality control program. The Certified Supervisor shall be on the project
within 24 hours notice from initial exposure of an erodible surface to the project’s final
acceptance. Perform the following duties:

1. Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control / stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and sediment control
/ stormwater preventive measures are conformed to at each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

(d) Implement the erosion and sediment control / stormwater site plans requested.

(e) Provide any needed erosion and sediment control / stormwater practices for the
Design-Build Team’s temporary work not shown on the plans developed by the
Design-Build Team, such as, but not limited to work platforms, temporary
construction, pumping operations, plant and storage vards, and cofferdams.
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(f) Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Design-Build Team in
jurisdictional areas.

(g) Conduct all erosion and sediment control / stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control / stormwater work prior to
any suspension of the work.

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control / stormwater issues due to the Design-
Build Team’s operations.

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces and / or
any location where sediment leaves the right of way.

(k) Have available a set of erosion and sediment control / stormwater plans that are
initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by
Department personnel, as well as regulatory agencies.

2. Requirements set forth under the NPDES Permit — The Department's NPDES
Stormwater Permit (NCS000250) outlines certain objectives and management measures
pertaining to construction activities. The permit references NCG010000, General
Permit to Discharge Stormwater under the NPDES, and states that the Department shall
incorporate the applicable requirements into its delegated Erosion and Sediment
Control Program for construction activities disturbing one or more acres of land. The
Department further incorporates these requirements on all contracted bridge and culvert
work at jurisdictional waters, regardless of size. Some of the requirements shall be, but
are not limited to:

(a) Control project site waste to prevent contamination of surface or ground waters of
the state, i.e. from equipment operations / maintenance construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any
other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control / stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days, twice weekly for construction
related Federal Clean Water Act, Section 303(d) impaired streams with turbidity
violations, and within 24 hours after a significant rainfall event of 0.5 inch that
occurs within a 24-hour period.

(¢) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control / stormwater inspection records for review
by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for
Monitoring Borrow Pit Discharge.

(g) Provide secondary containment for bulk storage of liquid materials.
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(h) Provide training for employees concerning general erosion and sediment control /
stormwater awareness, the Department's NPDES Stormwater Permit NCS000250
requirements, and the applicable requirements of the General Permit, NCG010000.

(i) Report violations of the NPDES Permit to the Engineer immediately who will
notity the NC Department of Environmental Quality Regional Office within 24
hours of becoming aware of the violation.

3. Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions / conditions of permits. The quality
control program shall:

(a) Follow permit requirements related to the Design-Build Team and subcontractors’
construction activities.

(b) Ensure that all operators and / or subcontractor(s) on site have the proper erosion
and sediment control / stormwater certification.

(¢) Notify the Engineer when the required certified erosion and sediment control /
stormwater personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES Permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES Permit
for problem areas identified during the NPDES inspections.

(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed
areas with mulch / seed or vegetative cover on a section-by-section basis.

(g) Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

(i) Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

(J) The Design-Build Team’s quality control and inspection procedures shall be subject
to review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

1. Foreman in charge of grading activities
2. Foreman in charge of bridge or culvert construction over jurisdictional areas
3. Foreman in charge of utility activities

The Design-Build Team may request to use the same person as the Level Il Supervisor and
Level II Foreman. This person shall be onsite whenever construction activities as described
above are taking place. This request shall be approved by the Engineer prior to work
beginning.
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(©)

(D)

The Design-Build Team may request to name a single Level 1l Foreman to oversee
multiple construction activities on small bridge or culvert replacement projects. This
request shall be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the
following erosion and sediment control / stormwater crew:

Seeding and Mulching

Temporary Seeding

Temporary Mulching

Sodding

Silt fence or other perimeter erosion / sediment control device installations

Erosion control blanket installation

Hydraulic tackifier installation

Turbidity curtain installation

Rock ditch check / sediment dam installation

10. Ditch liner / matting installation

11. Inlet protection

12. Riprap placement

13. Stormwater BMP installations (such as but not limited to level spreaders, retention /
detention devices)

14. Pipe installations within jurisdictional areas

N N R Al e

If a Level 1 Certified Installer is not onsite, the Design-Build Team may substitute a
Level II Foreman for a Level I Installer, provided the Level Il Foreman is not tasked to
another crew requiring Level Il Foreman oversight.

Certified Designer — Include the certification number of the Level III Certified Designer on
the erosion and sediment control / stormwater component of all reclamation plans and if
applicable, the certification number of the Level 1II Certified Designer on the design of the
project erosion and sediment control / stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control / Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designers and notify the Engineer in
writing of changes in certified personnel over the life of the contract within two days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.
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Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation
(NOV), or Cease and Desist Order for erosion and sediment control / stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of such certification
due to the following:

(A) Failure to adequately perform the duties as defined within this certification provision
(B) Issuance of an ICA, NOV, or Cease and Desist Order

(C) Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications

(D) Demonstration of erroneous documentation or reporting techniques
(E) Cheating or copying another candidate’s work on an examination
(F) Intentional falsification of records

(G) Directing a subordinate under direct or indirect supervision to perform any of the above
actions

(H) Dismissal from a company for any of the above reasons
(I)  Suspension or revocation of one’s certification by another entity

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within ten calendar
days after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within ten calendar days shall result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
shall result in a waiver of all future appeal rights regarding the adverse action taken. The
certificant will not be allowed to perform duties associated with the certification during the
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appeal process. The Chief Engineer will hear the appeal and make a decision within seven days
of hearing the appeal. The decision of the Chief Engineer shall be final and will be made in
writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

Measurement and Payment
Certified Erosion and Sediment Control / Stormwater Supervisor, Certified Foremen, Certified

Installers and Certified Designer will be incidental to the project for which no direct
compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE
(122-13) DB1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Design-
Build Team shall do all of the following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C) Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D) Notity DWR within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard
Specifications for Roads and Structures, the Design-Build Team shall define the point at which
the discharge enters into the State’s surface waters and the appropriate sampling locations.
Sampling locations shall include points upstream and downstream from the point at which the
discharge enters these waters. Upstream sampling location shall be located so that it is not
influenced by backwater conditions and represents natural background conditions. Downstream
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sampling location shall be located at the point where complete mixing of the discharge and
receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in
the stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Design-Build Team’s test results, an immediate test shall be performed jointly with the results
superseding the previous test results of both the Department and the Design-Build Team.

To plan, design, construct, and maintain BMPs to address water quality standards, the Design-
Build Team shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available
at the website noted below:

http://www.ncdot.gov/doh/operations/dp chief eng/roadside/fieldops/downloads/Files/
TurbidityReductionOptionSheet.pdf

Tier I Methods include stilling basins which are standard compensatory BMPs. Other Tier I
methods are noncompensatory and shall be used when needed to meet the stream turbidity
standards. Tier II Methods are also noncompensatory and are options that may be needed for
protection of rare or unique resources or where special environmental conditions exist at the site
which have led to additional requirements being placed in the DWR’s 401 Certifications and
approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation
Plan’s Environmental Assessment for the specific site. Should the Design-Build Team exhaust
all Tier I Methods on a site exclusive of rare or unique resources or special environmental
conditions, Tier II Methods may be required by regulators on a case by case basis per
supplemental agreement.

The Design-Build Team may use cation exchange capacity (CEC) values from proposed site
borings to plan and develop the Price Proposal for the project. CEC values exceeding 15
milliequivalents per 100 grams of soil may indicate a high potential for turbidity and should be
avoided when dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.
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CLEARING AND GRUBBING
(O-1-11) DB2 ROI

With the exception of areas with Permanent Utility Easements, perform clearing on this project
to the limits established by Method “III” shown on Roadway Standard Drawing No. 200.03. In
areas with Permanent Utility Easements, clearing shall extend to the right of way limits.

BURNING RESTRICTIONS
(7-1-95) DB2 RO5

Open burning shall not be permitted on any portion of the right of way limits established for this
project. The Design-Build Team shall not burn the clearing, grubbing or demolition debris
designated for disposal and generated from the project at locations within the project limits, off
the project limits or at any waste or borrow sites in Cumberland County. The Design-Build Team
shall dispose of the clearing, grubbing and demolition debris by means other than burning and in
accordance with state and local rules and regulations.

BUILDING AND APPURTENANCE REMOVAL /DEMOLITION
(9-1-11) DB2 R12B

Unless otherwise as agreed upon by the Department, seal all wells and remove or demolish all
buildings and appurtenances, in their entirety, that are located either partially or completely
within the project’s right of way limits or are located outside the project’s right of way limits but
within property purchased as an uneconomical remnant in accordance with Sections 205, 210
and 215 of the 2012 Standard Specifications for Roads and Structures.

The Department will perform all assessment, removal and disposal of asbestos. Once the Design-
Build Team has acquired a parcel and all buildings and appurtenances have been vacated, the
Design-Build Team shall immediately notify the Division Right of Way Agent in writing. Upon
receipt of the written notification, the Department then requires 60 days to assess and remove
any asbestos prior to the Design-Build Team demolishing any building or appurtenance.

In the unlikely event that the Design-Build Team encounters unknown contaminated materials,

these materials shall be handled in accordance with Article 107-25 of the 2012 Standard
Specifications for Roads and Structures.
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PIPE INSTALLATION
(9-28-12) (Rev 8-3-15) 300 DB3 ROL

Revise the 2012 Standard Specifications for Roads and Structures as follows:

Page 3-1, Article 300-2, Materials, line 15, in the materials table, replace “Flowable Fill” and
“Geotextiles” with the following:

Item Section

Flowable Fill, Excavatable 1000-6
Grout, Type 2 1003
Geotextiles, Type 4 1056

Page 3-1, Article 300-2, Materials, line 23-24, replace sentence with the following:

Provide foundation conditioning geotextile, and geotextile to wrap pipe joints, in accordance
with Section 1056 for Type 4 geotextile.

Page 3-3, Subarticle 300-6(A), Rigid Pipe, line 2, in the first paragraph, replace “an approved
non-shrink grout” with “grout” and line 4, in the second paragraph, replace “filtration geotextile”
with “geotextile”

Page 3-3, Article 300-7, Backfilling, lines 37-38, in the first and second sentences of the fifth
paragraph, replace “Excavatable flowable fill” with “Flowable fill”.

REINFORCED CONCRETE PIPE DESIGN
(9-1-11) DB3 R006

Description

This work consists of the design and manufacture of reinforced concrete pipes which require fills
greater than 40 feet and less than or equal to 80 feet.

Materials
(A) Design

When the design of a reinforced concrete pipe is required on the plans developed by the
Design-Build Team, design the reinforced concrete pipe in accordance with the current
edition of the AASHTO LRFD Bridge Design Specifications. Provide the diameter of pipe
as indicated on the plans developed by the Design-Build Team and manufacture the pipe in
accordance with ASTM C 1417. Provide a reinforced concrete pipe that meets the
requirements of Section 1032-6, Section 1077 and any other applicable parts of the 2012
Standard Specifications for Roads and Structures.

The design of the reinforced concrete pipe shall be the Design-Build Team’s responsibility
and shall be subject to review, comments and approval. Submit two sets of detailed plans
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(B)

(©)

(D)

for review and acceptance. Include all details in the plans, including the size and spacing of
the required reinforcement necessary to fabricate the reinforced concrete pipe. Include
checked design calculations for the reinforced concrete pipe. Have a North Carolina
Registered Professional Engineer seal the plans and design calculations. After the plans are
reviewed and, if necessary, all corrections made, submit one set of reproducible tracings on
227 x 34” sheets to become part of the plans developed by the Design-Build Team.

Reinforced Concrete Pipe Sections
1. Class

Reinforced concrete pipe sections manufactured in accordance with this Project Special
Provision shall be designated by inside pipe diameter and design earth cover.

2. Design Criteria
The design of the reinforced concrete pipe shall be in accordance with Article 12.10.4.2

“Direct Design Method” of the current edition of the AASHTO LRFD Bridge Design
Specifications. The following assumptions shall be used in the design calculations:

NCDOT Ceriteria for Direct Design Method
Process and Material Factors
Radial Tension, F;,=1.0
Shear Strength, Fy,=1.0
Design Concrete Strength - {7
5,000 psi < ¢ < 7,000 psi
Heger Pressure Distribution - Type 2 Installation
Vertical Arching Factor = 1.40
Horizontal Arching Factor = 0.40
Soil Unit Weight = 120 Ib / ft’
Depth of Fluid = Inside Pipe Diameter
‘Minimum Concrete Cover = 1.00”
Crack Control = 0.90 (maximum)

Joints

Produce the reinforced concrete pipe sections with spigot and bell ends. Design and form
the ends of the pipe section so, when the sections are laid together, they make a continuous
line of pipe with a smooth interior free of appreciable irregularities in the flow line, and
compatible with the permissible variations given in the 2012 Standard Specifications for
Roads and Structures and ASTM C 1417.

Manufacture

In addition to the requirements of the 2012 Standard Specifications for Roads and
Structures and ASTM C 1417, devices or holes are permitted in each pipe section for the
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purpose of handling and placement. Submit details of handling devices or holes for
approval and do not cast any concrete until approval is granted. Remove all handling
devices flush with concrete surfaces as directed. Fill holes in a neat and workmanlike
manner with an approved non-metallic non-shrink grout, concrete or plug.

DRAINAGE PIPE
(O-1-11) DB3 R36

Description

Where shown in the plans developed by the Design-Build Team, the Contractor shall use
Reinforced Concrete Pipe, Corrugated Aluminum Alloy Pipe, Corrugated Polyethylene Pipe
(HDPE Pipe) or Polyvinyl-Chloride Pipe (PVC Pipe) in accordance with the following
requirements:

e All pipe types shall be subject to the maximum and minimum fill height requirements as
found on Roadway Standard Drawing No. 300.01 - Sheet 3 of 3. The appropriate
Reinforced Concrete Pipe class and the appropriate gage thickness for Corrugated
Aluminum Alloy Pipe shall be selected based on fill height.

e Site specific conditions may limit a particular material beyond what is identified in this
Project Special Provision. These conditions include, but are not limited to, abrasion,
environmental, soil resistivity and pH, high ground water and special loading conditions.
The Design-Build Team shall determine if additional restrictions are necessary.

e Slope drains shall be Corrugated Aluminum Alloy Pipe, Corrugated Polyethylene Pipe
(HDPE Pipe) or Polyvinyl-Chloride Pipe (PVC Pipe).

e Transverse median drains, storm drainage system pipes, and open-ended cross drains
shall be Reinforced Concrete Pipe unless the pipe slope is greater than 10%, in which
case the pipe shall be Corrugated Aluminum Alloy Pipe.

(gﬁ[_li)' e il ‘ el alelEE el X 6 R2S

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2012 Standard Specifications for Roads and Structures.

When it is determined that the monthly selling price of asphalt binder on the first business day of
the calendar month during which the last day of the partial payment period occurs varies either
upward or downward from the Base Price Index, the partial payment for that period will be
adjusted. The partial payment will be adjusted by adding the difference (+ or -) of the base price
index subtracted from the monthly selling price multiplied by the total theoretical quantity of
asphalt binder authorized for use in the plant mix placed during the partial payment period
involved.

The base price index for asphalt binder for plant mix is |
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This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on

PRICE ADJUSTMENTS - ASPHALT CONCRETE PLANT MIX
(9-1-11) (Rev. 3-13-13) DB6 R26

Revise the 2012 Standard Specifications for Roads and Structures as follows:
Page 6-18, Article 609-11 and Page 6-35, Article 610-14
Add the following paragraph before the first paragraph:

The “Asphalt Price” used to calculate any price adjustments set forth in this section shall be $40
per theoretical ton. This price shall apply for all mix types.

FIELD OFFICE
(6-1-07) (Rev. 8-3-15) DB 08-01

Description

This work consists of furnishing, erecting, equipping, and maintaining a field office for the
exclusive use of Department Engineers and Inspectors at a location on the project approved by
the Engineer. Provide a field office that complies with the current A.D.A. Design and
Accessibility Standards, the National Electric Code, local, state, and federal regulations, and the
following:

Procedures

The field office and equipment shall remain the property of the Design-Build Team upon
completion of the contract. The field office must be separated from buildings and trailers used by
the Design-Build Team and shall be erected and functional as an initial operation. Failure to have
the field office functional when work first begins on the project will result in withholding
payment of the Design-Build Team's monthly progress estimate. The field office must be
operational throughout the duration of the project and be removed upon completion and final
acceptance of the project.

Provide a field office that is weatherproof, tightly floored and roofed, constructed with an air
space above the ceiling for ventilation, supported above the ground, has a width of at least
ten feet, and the floor-to-ceiling height that is at least 7 feet 6 inches. Provide inside walls and a
ceiling that are constructed of plywood, fiber board, gypsum board, or other suitable materials.
Have the exterior walls, ceiling, and floor insulated.
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Provide a field office with a minimum floor space of 500 square feet and that is equipped with
the following:

Number Item

Double-pedestal desk (approximately 60 by 34 inches, at least 2,000 square inches)
Plan and drafting table (approximately 30 by 96 inches) with adjustable stool
Computer table having a minimum size of 48 by 30 by 29 inches

Plan rack for 24 by 36 inch drawings with 6 plan clamps

Printing calculator

2-drawer fire protection file, 15 inch drawer width, minimum UL rating of Class 350
Office chairs with a minimum of two having casters

Wastebaskets

Pencil sharpener

Copy machine (8 inch x 11 inch copies)

Telephone

Fax Machine

Answering machine

Internet Connection Service (modem for Wi-Fi)

pd ot et ot et NN DD bt e et ot

Windows and Doors

Provide a field office with at least three windows, with blinds, each having an area of at least 540
square inches, capable of being easily opened and secured from the inside and having at least
two exterior passage doors. Provide doors at least 30 inches in width and 78 inches in height.
Provide screens for windows and doors. Equip exterior passage door(s) with lock(s), and furnish
at least two keys to the Engineer or inspector.

Steps

Provide accessibility in compliance with the current A. D. A. Design and Accessibility
Standards, and the State Building Code and maintain them free from obstructions.

Storage Facility For Nuclear Gage

Furnish the field office with an outside storage facility for the Department's nuclear gage. The
storage facility shall not be located within 10 feet of any other structure including the field
office.

Lighting, Heating, and Air Conditioning

The field office must have satisfactory lighting, electrical outlets, heating equipment, an exhaust
fan, and an air conditioner connected to an operational power source. Provide at least one of the

light fixtures that shall be a fluorescent light situated over the plan and drafting table. Furnish
electrical current and fuel for heating equipment.
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Fire Extinguishers

Furnish and maintain one fire extinguisher for each required exterior passage door. Fire
extinguisher(s) may be chemical or dry powder. UL Classification 10-B:C (minimum), suitable
for Type A:B:C: fires. Mount and maintain fire extinguisher(s) in accordance with OSHA Safety
and Health Standards.

Toilets

Provide a toilet conforming to the requirements of the state and local boards of health or other
bodies or courts having jurisdiction in the area. When separate facilities for men and women are
not available, place a sign with the words "Rest Room" (with letters at least 1 inch in height)
over the doorway, and provide an adequate positive locking system on the inside of the doorway.
Maintain responsibility for the water and sewer connections or the installation and connection of
a water well and septic tank and drain field. These facilities must conform to all local and state
permits.

Utilities

Except for telephone service, make arrangement for necessary internet and utility connections,
maintain internet and utilities, pay internet and utility service fees and bills, and make
arrangements for final disconnection of internet and utilities. Furnish a telephone in each field
office and permit the work necessary to install it. Installation and service fees for the telephone
will be paid for by the Department.

Storage Facility for Test Equipment

Provide the field office with a storage facility, separate from the office for storage of test
equipment, other than the nuclear gage. Provide a facility that has a minimum floor space of
64 square feet, is weatherproof, tightly floored and roofed, and has a tamper resistant key
operated lock.

Miscellaneous Items

The field office must also include the following:

1. A certification that the office is free of asbestos and other hazardous materials.
2. A broom, dust pan, mop and bucket, and general cleaning supplies.
3. Provide and maintain an all-weather parking area for six vehicles, including graveled

access to the paved surface.
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PILES
(10-20-15)

Revise the 2012 Standard Specifications for Roads and Structures as follows:

Page 4-70, Article 450-2, Materials, line 2, in the materials table, replace “Neat Cement Grout,
Nonshrink™ with “Neat Cement Grout, Type 17

Page 4-70, Article 450-2, Materials, line 8, in the last sentence of the second paragraph, replace
“approved by the Materials and Tests Unit.” with “that are on the NCDOT Approved Products
List.”

Page 4-72, Subarticle 450-3(D)(3), Required Driving Resistance, lines 26-30, replace first
paragraph with the following:

The Engineer will determine if the proposed pile driving methods and equipment are acceptable
and provide the blows/ft and equivalent set for the required driving resistance noted in the plans
developed by the Design-Build Team, i.e., “pile driving criteria” except for structures with pile
driving analyzer (PDA) testing. For structures with PDA testing, provide pile driving criteria for
any bents and end bents with piles in accordance with Subarticle 450-3(F)(4) of the 2012
Standard Specifications for Roads and Structures.

Page 4-73, Subarticle 450-3(E)(1), Pile Excavation, lines 19-20, in the third sentence of the
second paragraph, replace “use smooth or corrugated clean watertight steel casings™ with “use
smooth non-corrugated clean watertight steel casings™.

Page 4-73, Subarticle 450-3(F), Pile Driving Analyzer, lines 45-48, replace third paragraph
with the following:

The Engineer will complete the review of the proposed pile driving methods and equipment
within seven days of receiving PDA reports and pile driving criteria. Do not place concrete for
caps or footings on piles until PDA reports and pile driving criteria have been accepted.

Page 4-75, Subarticle 450-3(F), Pile Driving Analyzer, line 21, add the following to the end of
Article 450-3:

4 Pile Driving Criteria

Analyze pile driving with the GRL Wave Equation Analysis Program (GRLWEAP)
manufactured by Pile Dynamics, Inc. Use the same PDA Consultant that provides PDA
reports to perform GRLWEAP analyses and develop pile driving criteria. Provide driving
criteria sealed by an engineer approved as a Project Engineer (key person) for the same
PDA Consultant.

Analyze pile driving so driving stresses, energy transfer, ram stroke and blows/ft from
PDA testing and resistances from CAPWAP analyses correlate to GRLWEAP models.
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Provide pile driving criteria for each combination of required driving resistance and pile
length installed for all pile types and sizes. Submit 2 copies of pile driving criteria with
PDA reports. Include the following for driving criteria:

(a)
(b)

(c)

(d)
(e)

Project information in accordance with Subarticle 450-3(F)(3)(a) of the 2012
Standard Specifications for Roads and Structures

Table showing blows/ft and equivalent set vs. either stroke for multiple strokes in
increments of 6" or bounce chamber pressure for multiple pressures in increments
of 1 psi

Maximum stroke or blows/ft or pile cushion requirements to prevent overstressing
piles as needed

GRLWEAP software version information

PDF copy of all pile driving criteria and executable GRLWEAP input and output
files
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FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES
(1-17-12) (Rev. 4-10-15) 9,14,17 DBY R05

Description

Foundations for metal poles include foundations for signals, cameras, overhead and dynamic
message signs (DMS) and high mount and low level light standards supported by metal poles or
upright trusses. Foundations consist of footings with pedestals and drilled piers with or without
grade beams or wings. Anchor rod assemblies consist of anchor rods (also called anchor bolts)
with nuts and washers on the exposed ends of rods and nuts and a plate or washers on the other
ends of rods embedded in the foundation.

Construct concrete foundations with the required resistances and dimensions and install anchor
rod assemblies in accordance with the contract and accepted submittals. Construct drilled piers
consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes. Provide
temporary casings or polymer slurry as needed to stabilize drilled pier excavations. Use a
prequalified Drilled Pier Contractor to construct drilled piers for metal poles. Define
“excavation” and “hole” as a drilled pier excavation and “pier” as a drilled pier.

This provision does not apply to materials and anchor rod assemblies for standard foundations
for low level light standards. See Section 1405 of the 2012 Standard Specifications for Roads
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and Structures and Roadway Standard Drawing No. 1405.01 for materials and anchor rod
assemblies for standard foundations. For construction of standard foundations for low level light
standards, standard foundations are considered footings in this provision.

This provision does not apply to foundations for signal pedestals; see Section 1743 of the 2012
Standard Specifications for Roads and Structures and Roadway Standard Drawing No. 1743.01.

Materials

Refer to the 2012 Standard Specifications for Roads and Structures.

Item Section
Conduit 1091-3
Grout, Type 2 1003
Polymer Slurry 411-2(B)
Portland Cement Concrete 1000
Reinforcing Steel 1070
Rollers and Chairs 411-2(C)
Temporary Casings 411-2(A)

Provide Type 3 material certifications in accordance with Article 106-3 of the 2012 Standard
Specifications for Roads and Structures for conduit, rollers, chairs and anchor rod assemblies.
Store steel materials on blocking at least 12" above the ground and protect it at all times from
damage; and when placing in the work make sure it is free from dirt, dust, loose mill scale, loose
rust, paint, oil or other foreign materials. Load, transport, unload and store foundation and anchor
rod assembly materials so materials are kept clean and free of damage. Bent, damaged and / or
defective materials shall be rejected.

Use conduit type in accordance with the contract. Use Class A concrete for footings and
pedestals, Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams
and wings including portions of drilled piers above bottom of wings elevations. Corrugated
temporary casings may be accepted at the sole discretion of the Engineer. A list of approved
polymer slurry products is available from:
connect.ncdot.gov/resources/Geological/Pages/Products.aspx
Provide anchor rod assemblies in accordance with the contract consisting of the following:
A. Straight anchor rods

B. Heavy hex top and leveling nuts and flat washers on exposed ends of rods

C. Nuts and either flat plates or washers on the other ends of anchor rods embedded in
foundations
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Do not use lock washers. Use steel anchor rods, nuts and washers that meet ASTM F1554 for
Grade 55 rods and Grade A nuts. Use steel plates and washers embedded in concrete with a
thickness of at least 1/4". Galvanize anchor rods and exposed nuts and washers in accordance
with Article 1076-4 of the 2012 Standard Specifications for Roads and Structures. 1t is not
necessary to galvanize nuts, plates and washers embedded in concrete.

Construction Methods

Install the required size and number of conduits in foundations in accordance with the plans
developed by the Design-Build Team and accepted submittals. Construct top of piers, footings,
pedestals, grade beams and wings flat, level and within 1" of elevations shown in the plans
developed by the Design-Build Team or approved by the Engineer. Provide an Ordinary Surface
finish in accordance with Subarticle 825-6(B) of the 2012 Standard Specifications for Roads and
Structures for portions of foundations exposed above finished grade. Do not remove anchor bolt
templates or pedestal or grade beam form or erect metal poles or upright trusses onto foundations
until concrete attains a compressive strength of at least 3,000 psi.

(A)  Drilled Piers

Before starting drilled pier construction, hold a predrill meeting to discuss the
installation, monitoring and inspection of the drilled piers. Schedule this meeting after the
Drilled Pier Contractor has mobilized to the site. The Resident or Division Traffic
Engineer, Design-Build Team and Drilled Pier Contractor Superintendent shall attend
this predrill meeting.

Do not excavate holes, install piles or allow equipment wheel loads or vibrations within
20 feet of completed piers until 16 hours after Drilled Pier concrete reaches initial set.

Check for correct drilled pier alignment and location before beginning drilling. Check
plumbness of holes frequently during drilling.

Construct drilled piers with the minimum required diameters shown in the plans
developed by the Design-Build Team. Install piers with tip elevations no higher than
shown in the plans developed by the Design-Build Team or approved by the Engineer.

Excavate holes with equipment of the sizes required to construct drilled piers. Depending
on the subsurface conditions encountered, drilling through rock and boulders may be
required. Do not use blasting for drilled pier excavations.

Contain and dispose of drilling spoils and waste concrete as directed and in accordance
with Section 802 of the 2012 Standard Specifications for Roads and Structures. Drilling
spoils shall consist of all materials and fluids removed from excavations.

If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes

with temporary casings and / or polymer slurry. Do not use telescoping temporary
casings. 1f it becomes necessary to replace a temporary casing during drilling, backfill the
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excavation, insert a larger casing around the casing to be replaced or stabilize the
excavation with polymer slurry before removing the temporary casing.

If temporary casings become stuck or the Design-Build Team proposes leaving casings in
place, temporary casings shall be installed against undisturbed material. Unless otherwise
approved, do not leave temporary casings in place for mast arm poles or cantilever signs.
The Engineer will determine if casings may remain in place. If the Design-Build Team
proposes leaving temporary casings in place, do not begin drilling until a casing
installation method is approved.

Use polymer slurry and additives to stabilize holes in accordance with the slurry
manufacturer’s recommendations. Provide mixing water and equipment suitable for
polymer slurry. Maintain polymer slurry at all times so slurry meets Table 411-3 of the
2012 Standard Specifications for Roads and Structures except for sand content.

Define a “sample set” as slurry samples collected from mid-height and within two feet of
the bottom of holes. Take sample sets from excavations to test polymer slurry
immediately after filling holes with slurry, at least every four hours thereafter and
immediately before placing concrete. Do not place Drilled Pier concrete until both slurry
samples from an excavation meet the required polymer slurry properties. If any slurry test
results do not meet the requirements, the Engineer may suspend drilling until both
samples from a sample set meet the required slurry properties.

Remove soft and loose material from bottom of holes using augers to the satisfaction of
the Engineer. Assemble rebar cages and place cages and Drilled Pier concrete in
accordance with Subarticle 411-4(E) of the 2012 Standard Specifications for Roads and
Structures, except for the following:

(1) Inspections for tip resistance and bottom cleanliness are not required
(2) Temporary casings may remain in place, if approved

(3) Concrete placement may be paused near the top of pier elevations for anchor rod
assembly installation and conduit placement

(4) If applicable, concrete placement may be stopped at bottom of grade beam or wings
elevations for grade beam or wing construction.

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier
concrete until a concrete placement procedure is approved by the Engineer. If applicable,
temporary casings and fluids may be removed when concrete placement is paused or
stopped in accordance with the exceptions above provided holes are stable. Remove
contaminated concrete from exposed Drilled Pier concrete after removing casings and
fluids. If holes are unstable, do not remove temporary casings until a procedure for
placing anchor rod assemblies and conduit or constructing grade beams or wings is
approved by the Engineer.
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(B)

Use collars to extend drilled piers above finished grade. Remove collars after Drilled Pier
concrete sets and round top edges of piers.

If drilled piers are questionable, pile integrity testing (P1T) and further investigation may
be required in accordance with Article 411-5 of the 2012 Standard Specifications for
Roads and Structures. A drilled pier shall be considered defective in accordance with
Subarticle 411-5(D) of the 2012 Standard Specifications for Roads and Structures and
drilled pier acceptance shall be based in part on the criteria in Article 411-6 of the 2012
Standard Specifications for Roads and Structures except for the top of pier tolerances in
Subarticle 411-6(C) of the 2012 Standard Specifications for Roads and Structures.

If a drilled pier is under further investigation, do not grout core holes, backfill around the
pier or perform any work on the drilled pier until the Engineer accepts the pier. 1f the
drilled pier is accepted, dewater and grout core holes and backfill around the pier with
approved material to finished grade. 1f the Engineer determines a pier is unacceptable,
remediation shall be required in accordance with Article 411-6 of the 2012 Standard
Specifications for Roads and Structures. No additional compensation or extension of
completion date or time will be allowed for remediation of unacceptable drilled piers or
post repair testing.

Permanently embed a plate in or mark top of piers with the pier diameter and depth, size
and number of vertical reinforcing bars and the minimum compressive strength of the
concrete mix at 28 days.

Footings, Pedestals, Grade Beams and Wings

Excavate as necessary for footings, grade beams and wings in accordance with the plans
developed by the Design-Build Team, accepted submittals and Section 410 of the 2012
Standard Specifications for Roads and Structures. 1f unstable, caving or sloughing
materials are anticipated or encountered, shore foundation excavations as needed with an
approved method. Notify the Engineer when foundation excavation is complete. Do not
place concrete or reinforcing steel until excavation dimensions and foundation material
are approved by the Engineer.

Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings
with the dimensions shown in the plans developed by the Design-Build Team and in
accordance with Section 825 of the 2012 Standard Specifications for Roads and
Structures. Use forms to construct portions of pedestals and grade beams protruding
above finished grade. Provide a chamfer with a 3/4" horizontal width for pedestal and
grade beam edges exposed above finished grade. Backfill and fill in accordance with
Article 410-8 of the 2012 Standard Specifications for Roads and Structures. Proper
compaction around footings and wings is critical for foundations to resist uplift and
torsion forces. Place concrete against undisturbed soil and do not use forms for standard
foundations for low level light standards.
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Anchor Rod Assemblies

Size anchor rods for design and the required projection above top of foundations.
Determine required anchor rod projections from nut, washer and base plate thicknesses,
the protrusion of three to five anchor rod threads above top nuts after tightening and the
distance of one nut thickness between top of foundations and bottom of leveling nuts.

Protect anchor rod threads from damage during storage and installation of anchor rod
assemblies. Before placing anchor rods in foundations, turn nuts onto and off rods past
leveling nut locations. Turn nuts with the effort of one workman using an ordinary
wrench without a cheater bar. Report any thread damage to the Engineer that requires
extra effort to turn nuts.

Arrange anchor rods symmetrically about center of base plate locations as shown in the
plans developed by the Design-Build Team. Set anchor rod elevations based on required
projections above top of foundations. Securely brace and hold rods in the correct
position, orientation and alignment with a steel template. Do not weld to reinforcing steel,
temporary casings or anchor rods.

Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod
assembly in accordance with the following procedure:

(1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the
top of foundation and bottom of leveling nuts. Place washers over anchor rods on
top of leveling nuts.

2) Determine if nuts are level using a flat rigid template on top of washers. If
necessary, lower leveling nuts to level the template in all directions or if
applicable, lower nuts to tilt the template so the metal pole or upright truss will
lean as shown in the plans developed by the Design-Build Team. If leveling nuts
and washers are not in full contact with the template, replace washers with
galvanized beveled washers.

(3) Verity the distance between the foundation and leveling nuts is no more than one
nut thickness.

) Place base plate with metal pole or upright truss over anchor rods on top of
washers. High mount luminaires may be attached before erecting metal poles but
do not attach cables, mast arms or trusses to metal poles or upright trusses at this
time.

(5) Place washers over anchor rods on top of base plate. Lubricate top nut bearing

surfaces and exposed anchor rod threads above washers with beeswax, paraffin or
other approved lubricant.
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(6)

(7)

(8)
)

(10)

(11)

(12)

Turn top nuts onto anchor rods. If nuts are not in full contact with washers or
washers are not in full contact with the base plate, replace washers with
galvanized beveled washers.

Tighten top nuts to snug-tight with the full effort of one workman using a 12"
wrench. Do not tighten any nut all at once. Turn top nuts in increments. Follow a
star pattern cycling through each nut at least twice.

Repeat (7) for leveling nuts.

Replace washers above and below the base plate with galvanized beveled washers
if the slope of any base plate face exceeds 1:20 (5%), any washer is not in firm
contact with the base plate or any nut is not in firm contact with a washer. If any
washers are replaced, repeat (7) and (8).

With top and leveling nuts snug-tight, mark each top nut on a corner at the
intersection of two flats and a corresponding reference mark on the base plate.
Mark top nuts and base plate with ink or paint that is not water-soluble. Use the
turn-of-nut method for pretensioning. Do not pretension any nut all at once. Turn
top nuts in increments for a total turn that meets the following nut rotation
requirements:

NUT ROTATION REQUIREMENTS
(Turn-of-Nut Pretensioning Method)

Anchor Rod Diameter, inch Requirement
<112 1/3 turn (2 flats)
>11/2 1/6 turn (1 flat)

Follow a star pattern cycling through each top nut at least twice.

Ensure nuts, washers and base plate are in firm contact with each other for each
anchor rod. Cables, mast arms and trusses may now be attached to metal poles
and upright trusses.

Between four and 14 days after pretensioning top nuts, use a torque wrench
calibrated within the last 12 months to check nuts in the presence of the Engineer.
Completely erect mast arm poles and cantilever signs and attach any hardware
before checking top nuts for these structures. Check that top nuts meet the
following torque requirements:
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TORQUE REQUIREMENTS
Anchor Rod Diameter, inch Requirement, ft-1b
7/8 180
1 270
11/8 380
11/4 420
>1172 600

If necessary, retighten top nuts in the presence of the Engineer with a calibrated
torque wrench to within + 10 ft-1b of the required torque. Do not overtighten top
nuts.

(13) Do not grout under base plate.

OVERHEAD SIGN SUPPORTS
(8-27-12) DB11 ROI2

Description

Design, fabricate, furnish and erect various types of overhead sign assemblies. Fabricate
supporting structures using tubular members of either aluminum or steel. The types of overhead
sign assemblies included in this specification are span structures and cantilever structures.

Materials

Structural StEel.. .. ..ot e Section 1072
Overhead Sign StrUCTUIES. ... vttt et et ee et aaanraanannas Section 1096
Signing MaterialS. . ....o.ouiieii i e Section 1092
Organic Zinc Repair Paint .........ooiiiiiiiiiiiiiiiii i eieeaans Article 1080-9
Reinforcing Steel .. ... e Section 1070
Direct Tension INdicators........c.ovuiiiiiriiit i eeas Sections 440 and 1072

Construction Methods
(A)  General

Fabricate overhead sign assemblies in accordance with the details shown in the approved
working drawings and the requirements of these specifications.

No welding, cutting or drilling will be permitted in the field, unless approved by the
Engineer.

Drill bolt holes and slots to finished size. Holes may also be punched to finished size,

provided the diameter of the punched holes is at least twice the thickness of the metal
being punched. Flame cutting of bolt holes and slots is not permitted.

59



C203759 (U-2519CA / B-5516) Project Special Provisions Cumberland County

Erect sign panels in accordance with the requirements for Type A or B signs as indicated
in the plans developed by the Design-Build Team or Roadway Standard Drawings. Field
drill two holes per connection in the Z bars for attaching signs to overhead structures.
Provide two U-bolts at each U-bolt connection such as each truss chord to sign hanger
and each truss chord to walkway support or light support. Provide two U-bolts at each
U-bolt connection where ends of truss chords are supported. The minimum diameter of
all U-bolts shall be % inch.

For all U-bolt connections of hanger beams to overhead assembly truss chords, provide
all U-bolts with a flat washer and double nuts at each end of the U-bolts. All double nuts
that are on any U-bolt shall be the same thickness and weight. When assembled, the
double nuts shall be brought tight against each other by the use of two wrenches.

Use two coats of a zinc-rich paint to touch up minor scars on all galvanized materials.

For high strength bolted connections, use direct tension indicators. Galvanize bolts, nuts
and washers in accordance with the 2012 Standard Specifications for Roads and
Structures.

B. Shop Drawings

Design the overhead sign supports, including foundations, prior to fabrication. Submit
design calculations and working drawings of the designs to the Engineer for review and
acceptance.

Have a professional engineer registered in the State of North Carolina perform the
computations and render a set of sealed, signed and dated drawings detailing the
construction of each structure.

Submit to the Engineer for review and acceptance complete design and fabrication details
for each overhead sign assembly, including foundations and brackets for supporting the
signs, and maintenance walkways, if applicable, electrical control boxes, and lighting
luminaires. Base design upon the revised structure line drawings, wind load area and the
wind speed shown in the plans developed by the Design-Build Team, and in accordance
with the 2009 AASHTO Standard Specifications for Structural Supports for Highway
Signs, Luminaires and Traffic Signals, 5th Edition, and the 2010 and 2011 Interim
Revisions.

Submit thirteen (13) copies of completely detailed working drawings and one copy of the
design calculations including all design assumptions for each overhead sign assembly to
the Engineer for approval prior to fabrication. Working drawings shall include complete
design and fabrication details (including foundations); provisions for attaching signs,
maintenance walkways (when applicable), lighting luminaires to supporting structures,
applicable material specifications, and any other information necessary for procuring and
replacing any part of the complete overhead sign assembly.
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Allow 15 days for initial working drawing review after the Engineer receives them. If
revisions to working drawings are required, an additional 15 days shall be required for
review and approval of the final working drawings.
Approval of working drawings by the Engineer shall not relieve the Design-Build Team
of responsibility for the correctness of the drawings, or for the fit of all shop and field
connections and anchors.

C. Design and Fabrication
The following criteria govern the design of overhead sign assemblies:
Design shall be in accordance with the 2009 AASHTO Srtandard Specifications for
Structural Supports for Highway Signs, Luminaires and Traffic Signals, 5th Edition, and
the 2010 and 2011 Interim Revisions.

Within this Specification, there are several design criteria that are owner specified. They
include:

e Overhead cantilever sign structures shall include galloping loads (exclude four-chord
horizontal trusses).

o The natural wind gust speed in North Carolina shall be assumed to be 11.6 mph.

o The fatigue importance category used in the design, for each type of structure, shall
be for:

o Cantilever structures with span greater than 50 feet — Fatigue Category I

o Cantilever structures with span less than or equal to 50 feet — Fatigue
Category II

o Non-cantilever structures — Fatigue Category 11
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The following Specification interpretations or criteria shall be used in the design of
overhead sign assemblies:

e For design of supporting upright posts or columns, the effective length factor for
columns “K”, as provided for in Appendix B, Section B.5, shall be taken as the
following, unless otherwise approved by the Engineer:

Case 1

Case 2

Case 3

For a single upright post of cantilever or span type overhead sign
structure, the effective column length factor, “K”, shall be taken as 2.0.

For twin post truss-type upright post with the post connected to one
chord of a horizontal truss, the effective column length factor for that
column shall be taken as 2.0.

For twin post truss-type upright post with the post connected to two
truss chords of a horizontal tri-chord or box truss, the effective column
length factor for that column shall be taken as 1.65

o For twin post truss-type uprights, the unbraced length of the post shall be from the
chord to post connection to the top of base plate.

For twin post truss-type uprights, when the post is subject to axial compression, bending
moment, shear, and torsion the post shall satisfy the 2009 AASHTO Standard
Specifications for Structural Supports for Highway Signs, Luminaires and Traffic
Signals, 5th Edition, and the 2010 and 2011 Interim Revisions Equations 5-17, 5-18 and
5-19. To reduce the effects of secondary bending, in lieu of Equation 5-18, the following
equation may be used:

Where fa = Computed axial compression stress at base of post

e The base plate thickness for all uprights and poles shall be a minimum of 2” but not
less than that determined by the following criteria and design.

Case 1

Circular or rectangular solid base plates with the upright pole welded
to the top surface of base plate with full penetration butt weld, and
where no stiffeners are provided. A base plate with a small center hole,
which is less than 1/5 of the upright diameter, and located
concentrically with the upright pole, may be considered as a solid base
plate.

The magnitude of bending moment in the base plate, induced by the
anchoring force of each anchor bolt shall be calculated as
M=PxDy)/2.
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Case 2 Circular or rectangular base plate with the upright pole socketed into
and attached to the base plate with two lines of fillet weld, and where
no stiffeners are provided, or any base plate with a center hole that is
larger in diameter than 1/5 of the upright diameter

The magnitude of bending moment induced by the anchoring force of
each anchor bolt shall be calculated as M = P x D».

— M- bending moment at the critical section of the base plate
induced by one anchor bolt

- P- anchoring force of each anchor bolt

— Di. horizontal distance between the center of the anchor bolt
and the outer face of the upright, or the difference between
the radius of the bolt circle and the outside radius of the

upright

— D,. horizontal distance between the face of the upright and the
face of the anchor bolt nut

e The critical section shall be located at the face of the anchor bolt and perpendicular to
the radius of the bolt circle. The overlapped part of two adjacent critical sections shall
be considered ineffective.

e The thickness of Case 1 base plate shall not be less than that calculated based on
formula for Case 2.

o Uprights, foundations, and trusses that support overhead signs shall be designed in
accordance with the Overhead and Dynamic Message Sign Foundations Project
Special Provision found elsewhere in this RFP for the effects of torsion. Torsion shall
be considered from dead load eccentricity of these attachments, as well as for
attachments such as walkways, supporting brackets, lights, etc., that add to the torsion
in the assembly. Truss vertical and horizontal truss diagonals in particular and any
other assembly members shall be appropriately sized for these loads.

o Uprights, foundations, and trusses that support overhead mounted signs shall be
designed for the proposed sign wind area and future wind areas. The design shall
consider the effect of torsion induced by the eccentric force location of the center of
wind force above (or below) the center of the supporting truss. Truss vertical and
horizontal truss diagonals in particular and any other assembly members shall be
appropriately sized for these loads.

For non-cantilevered monotube sign support structures, the following table and figures
are considered as a required addition to the 2009 AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires and Traffic Signals, 5th Edition, and
the 2010 and 2011 Interim Revisions:
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. . Stress c .
Construction Detail Category Application Example
Mechanically Beam column
Fastened 25. Bolts in Tension D connection for 16
Connections monotube structures
Fillet Weld 26. Flllet‘welded with Beam cglumn
. one side normal to , connection for
Connections . E 17
applied stress monotube structures
Mechanically 27. High strength bolts in Monotube or truss-
Fastened . .
) tension D chord splice 17
Connections
Fillet Weld 28. Flllet‘welded with Monotube or truss-
. one side normal to s .
Connections . E chord splice 17
applied stress
Mechanically 29. U-bolts tied to Horizontal truss
transverse truss . .
Fastened connection with
) column to keep D . 18
Connections . vertical truss
chords in place
Mechanically 30. Net section of full-
Fastened tightened, high Truss bolted joint
. ) . B 18
Connections tension bolts in shear
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Add to the Specifications, Figure 11-1;
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Fabricate all overhead sign assemblies, including but not limited to foundations, in
accordance with the details shown on the approved shop drawings and with the
requirements of these Specifications.

Fabricate the span and cantilever supporting structures using tubular members of either
aluminum or steel, using only one type of material throughout the project.

Horizontal components of the supporting structures for overhead signs may be of a truss
design or a design using singular (monotube) horizontal members to support the sign
panels.

Truss or singular member centerline must coincide with the centerline of sign design area
shown on the structure line drawing.

Provide permanent camber in addition to dead load camber in accordance with the 2009

AASHTO Standard Specifications for Structural Supports for Highway Signs,
Luminaires and Traffic Signals, 5th Edition, and the 2010 and 2011 Interim Revisions.
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Indicate on the shop drawings the amount of camber provided and the method employed
in the fabrication of the support to obtain the camber.

Use cantilever sign structures that meet the following design criteria:

a. Do not exceed an L / 150 vertical dead load deflection at the end of the arm due to
distortions in the arm and vertical support, where L is the length of the arm from the
center of the vertical support to the outer edge of the sign.

b. Do not exceed an L / 40 horizontal deflection at the end of the arm due to
distortions in the arm and vertical support, as a result of design wind load.

Fabricate attachment assemblies for mounting signs in a manner that allows easy removal
of sign panels for repair.

OVERHEAD AND DYNAMIC MESSAGE SIGN FOUNDATIONS
(9-1-11) DBI11 R013

Description

Sign foundations include foundations for overhead and dynamic message signs (DMS) supported
by metal poles or upright trusses. Sign foundations consist of footings with pedestals or drilled
piers with or without grade beams or wings, conduit and anchor rod assemblies. Construct sign
foundations in accordance with the contract and accepted submittals. Define “cantilever sign” as
an overhead cantilever sign support in accordance with Figure 1-1 of the 2009 AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic
Signals, 5th Edition, and the 2010 and 2011 Interim Revisions.

Materials

Use sign foundation materials that meet the Foundations and Anchor Rod Assemblies for Metal
Poles Project Special Provision found elsewhere in this RFP.

Assumed Subsurface Conditions

Assume the following soil parameters and groundwater elevation for sign foundations unless
these subsurface conditions are not applicable to sign locations:

(A)  Unit weight =120 Ib/cf

(B)  Friction angle = 30 degrees

(C)  Cohesion =0 Ib/sf

(D)  Groundwater 7 feet below finished grade

A subsurface investigation shall be required if the Engineer determines these assumed subsurface
conditions do not apply to a sign location and the sign cannot be moved. Subsurface conditions
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requiring a subsurface investigation shall include, but are not limited to, weathered or hard rock,
boulders, very soft or loose soil, muck or shallow groundwater. No extension of completion date
or time will be allowed for subsurface investigations.

Subsurface Investigations

Use a prequalified geotechnical consultant to perform one standard penetration test (SPT) boring
in accordance with ASTM D1586 at each sign location requiring a subsurface investigation.
Rough grade sign locations to within two feet of finished grade before beginning drilling. Drill
borings to two drilled pier diameters below anticipated pier tip elevations or refusal, whichever is
higher.

Use the computer software gINT version V8i or later manufactured by Bentley Systems, Inc.
with the current NCDOT gINT library and data template to produce SPT boring logs. Provide
boring logs sealed by a geologist or engineer licensed in the state of North Carolina.

Sign Foundation Designs

Design sign foundations for the appropriate wind zone and the clearances shown in the plans
developed by the Design-Build Team and the slope of finished grade at each sign location. Use
the assumed soil parameters and groundwater elevation above for sign foundation designs unless
a subsurface investigation is performed or required by the Engineer. For sign locations requiring
a subsurface investigation, design sign foundations for the subsurface conditions at each sign
location. Design footings, pedestals, drilled piers, grade beams and wings in accordance with the
2009 AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires
and Traffic Signals, 5th Edition, and the 2010 and 2011 Interim Revisions. In some instances,
conflicts with drainage structures may dictate sign foundation types.

Design footings in accordance with Section 4.4 of the AASHTO Standard Specifications for
Highway Bridges. Do not use an allowable bearing pressure of more than 3,000 Ib/st for
footings.

Design drilled piers for side resistance only in accordance with Section 4.6 of the AASHTO
Standard Specifications for Highway Bridges except reduce ultimate side resistance by 25% for
uplift. Use the computer software LPILE version 6.0 or later manufactured by Ensoft, Inc. to
analyze drilled piers. Provide drilled pier designs with a horizontal deflection of less than 1" at
top of piers. For cantilever signs with single drilled pier foundations supporting metal poles, use
wings to resist torsion forces. Provide drilled pier designs with a factor of safety of at least 2.0
for torsion.

For drilled pier sign foundations supporting upright trusses, use dual drilled piers connected with
a grade beam having a moment of inertia approximately equal to that of either pier. The Broms’
method is acceptable to analyze drilled piers with grade beams instead of LPILE. Use a safety
factor of at least 3.5 for the Broms’ design method in accordance with C13.6.1.1 of the 2009
AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and
Traffic Signals, 5th Edition, and the 2010 and 2011 Interim Revisions.
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Submit boring logs, if any, working drawings and design calculations for acceptance in
accordance with Article 105-2 of the 2012 NCDOT Standard Specifications for Roads and
Structures. Submit working drawings showing plan views, required foundation dimensions and
elevations and typical sections with reinforcement, conduit and anchor rod assembly details.
Include all boring logs, design calculations and LPILE output for sign foundation design
submittals. Have sign foundations designed, detailed and sealed by an engineer licensed in the
state of North Carolina.

Construction Methods

Construct footings, pedestals, drilled piers, grade beams and wings and install anchor rod
assemblies for sign foundations in accordance with the Foundations and Anchor Rod Assemblies
for Metal Poles Project Special Provision found elsewhere in this RFP.

SANITARY SEWER
(10-07-13) 1520 DBI15 R20

Revise the 2012 Standard Specifications for Roads and Structures as follows:

Page 15-11, Article 1520-3(A)(2) Testing, line 5, replace the second paragraph with the
following:

Test all 24" and smaller gravity sewer lines for leakage using infiltration, exfiltration, or air test.
Perform visual inspection on gravity sewer lines larger than 24". Perform line and grade testing
and deflection testing on all gravity sewer lines.

SOUND BARRIER WALL
(3-6-15)

(A) DESCRIPTION

This work consists of furnishing precast panels, structural steel, concrete columns, and all
other materials; handling, transporting, fabricating, galvanizing, and storing materials;
furnishing erection drawings, pile excavation, backfilling, erecting and installing the sound
barrier wall members and all other materials as required by the plans developed by the
Design-Build Team, the 2012 Standard Specifications for Roads and Structures and this
Project Special Provision.

Unless otherwise approved by the Engineer, the Design-Build Team has a choice of ten or
15-foot pile spacing. Pile spacing greater than 15 feet will not be permitted. Provide
consistent pile spacing the entire length of the wall. Use odd pile spacing, if necessary,
only at the ends of the wall and at turning points, as approved by the Engineer.

A maximum one-foot drop or rise in top of wall elevation between wall sections will be

permitted. Elevation changes greater than one foot, if necessary, will be allowed only at the
end of the wall. Top of wall elevation changes that result in a jagged appearance shall not
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(B)

©

be allowed. Unless otherwise approved by NCDOT, the wall shall adhere to the
April 29, 2015 U-2519CA Design Noise Report Addendum provided by the Department.

ALTERNATE PILE SPACING

As an alternate, the Design-Build Team may submit plans for pile spacing greater than 10
feet and less than 15 feet for review and approval. A submittal reducing the post spacing
shall include the material and design specifications. The submittal shall also include an
elevation view depicting the revised post spacing and proposed top of wall elevations. The
proposed top of wall elevations shall be equal to or greater than the dimensions shown in
the April 29, 2015 U-2519CA Design Noise Report Addendum. The excavated hole
diameter, excavation depth and reinforcing steel shall be equal to the amount required for
15-foot pile spacing. A variance in the reinforcing steel will be allowed for the length of
horizontal and number of vertical reinforcement bars in the precast panel for the alternate
pile spacing.

Submit two sets of detailed plans for review. Include all details in the plans developed by
the Design-Build Team, including the size and spacing of required reinforcement necessary
to fabricate the precast panels. Have a North Carolina Registered Professional Engineer
check, seal and date the aforementioned plans.

ALTERNATE WaLL TYPE

Walls that have been assigned “Approved” or “Approved for Provisional Use” status by the
Product Evaluation Program will be considered for substitution to the detailed Standard
Sound Barrier Wall only when approved by the Department. Alternate walls shall meet all
design and construction requirements of this RFP. Alternate wall structural stability and
connection details shall conform to the current edition of the AASHTO LRFD Bridge
Design Specifications.

Prior to submittal of Working Drawings, as described herein, submit a copy of the signed
NCDOT Product Status Notification Letter and two sets of preliminary plans for review
and acceptance. Include material specifications for all components. Once preliminary plans
are accepted, submit Working Drawings in accordance with all applicable portions of the
requirements herein, including details necessary to fabricate and construct the proposed
alternate.

Have a North Carolina Registered Professional Engineer check, seal and date the plans
developed by the Design-Build Team and, when requested, calculations.

MATERIALS AND FABRICATION

Provide materials and fabricate members in accordance with the Architectural Concrete
Surface Treatment Project Special Provision found elsewhere in this RFP, and the
requirements of Division 10 of the 2012 Standard Specifications for Roads and Structures.
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Provide precast panels that are nominally 4 inches + 4 inch thick with a simulated stone
masonry textured surface on both faces. All texture shall extend outward from the nominal
panel thickness. Furnish three 24" x 24" samples for approval which establish the
acceptable variations in color, texture and uniformity. After the color, texture and
uniformity of the furnished samples are approved, produce a full scale panel unit meeting
design requirements. This mock-up and the furnished samples establish the standard
quality for determining approval of the panels. When producing the final installed panels,
use fine and coarse aggregate, retarder, and cement from the same source as those used in
the approved sample panels.

CONSTRUCTION METHODS

Complete the final survey of existing ground profile after clearing the sound barrier wall
area, but prior to submitting any Working Drawings. Submit the final groundline survey
with the Working Drawings.

Excavate holes with the diameters shown on the plans developed by the Design-Build
Team. Perform pile excavation to the depths shown on the aforementioned plans and install
piles as shown on the plans developed by the Design-Build Team with a tolerance of Y-
inch per foot from vertical. Backfill excavations with concrete after placing piles.

1. Pile Excavation

Use equipment of adequate capacity and capable of drilling through soil and non-soil
including rock, boulders, debris, man-made objects and any other materials
encountered. Blasting shall not be permitted to advance the excavation. Blasting for
core removal shall only be permitted when approved by the Engineer. Dispose of
drilling spoils in accordance with Section 802 of the 2012 Standard Specifications for
Roads and Structures and as directed by the Engineer. Drilling spoils shall consist of all
excavated material, including but not limited to water removed from the excavation
either by pumping or drilling tools.

If unstable, caving or sloughing soils are anticipated or encountered, stabilize
excavations with either slurry or steel casing. When using slurry, submit slurry details
including product information, manufacturer’s recommendations for use, slurry
equipment information and written approval from the slurry supplier that the mixing
water is acceptable before beginning drilling. When using steel casing, use either the
sectional type or one continuous corrugated or non-corrugated piece. Steel casings shall
consist of clean watertight steel of ample strength to withstand handling and driving
stresses and the pressures imposed by concrete, earth or backfill. Use steel casings with
an outside diameter equal to the hole size and a minimum wall thickness of Y4-inch.
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2. Concrete Placement

Before placing concrete, center and support the pile in the excavation and check the
water inflow rate in the excavation after any pumps have been removed. If the inflow
rate is less than six inches per half hour, remove any water and free fall the concrete
into the excavation. Ensure that concrete flows completely around the pile. If the water
inflow rate is greater than six inches per half hour, propose a concrete placement
procedure to the Engineer. The Engineer shall approve the concrete placement
procedure before placing any concrete.

Fill the excavation with Class A concrete in accordance with Section 1000 of the 2012
Standard Specifications for Roads and Structures, except as modified herein. Provide
concrete with a slump of six to eight inches. Use an approved high-range water reducer
to achieve this slump. Place concrete in a continuous manner and remove all casings.

WORKING DRAWINGS

In accordance with Article 1077-2 of the 2012 Standard Specifications for Roads and
Structures, submit casting drawings for the precast face panels for approval prior to casting.
Show the inserts, method of handling, and support details used for transportation on casting
drawings. Submit metalwork fabrication drawings for approval prior to fabrication of steel
wall components. Submit an erection plan and concrete face panel placing plan, including
location of various heights of panels, for review and acceptance prior to fabrication of
metalwork. Submit five sets of detail drawings for review and acceptance.

ARCHITECTURAL CONCRETE SURFACE TREATMENT

(1-28-15)

(A)

GENERAL

The work covered by this Project Special Provision shall consist of constructing a
stained, simulated stone masonry textured surface on both faces of pre-cast concrete
panels used in sound barrier walls as indicated on the plans developed by the Design-
Build Team and herein. The Design-Build Team shall furnish all materials, labor,
equipment and incidentals necessary for the construction of architectural concrete surface
treatment using simulated stone masonry form liners (molds) and a compatible concrete
coloring system.

The Design-Build Team shall use the same source of form liner and color stains for all
sound barrier wall panels. The architectural concrete surface treatment shall match the
appearance (stone size, stone shape, stone texture, pattern and relief) of natural stone to
resemble an ashlar stone pattern with panel staining on both sides to match the Grey
Palette Color # FS 36320 found in the Federal Standard 595B — Colors Used in
Government Procurement. All texture shall be in addition to the nominal thickness of the
wall panels of four inches £ ¥4 inch. Maximum relief of the textured surface shall be 14
inch or less. The top 1°-0” of the top panel within each wall segment shall have a
smooth, non-textured and non-stained finish to resemble faux coping. Concrete columns
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(B)

shall remain unstained in their natural concrete color. There shall be an appreciable
contrast between the colors of the unstained concrete columns and the stained panels.
For information purposes only, sources of form liners in the ashlar stone pattern include,
but are not limited to:

Scott System, Inc.

10777 E. 45th Avenue
Denver, Colorado 80239
http://www.scottsystem.com/
Pattern: Ashlar Stone # 167B

Architectural Polymers, Inc.

1220 Little Gap Road

Palmerton, Pennsylvania 18071
http://www.architecturalpolymers.com/
Pattern: Ashlar Stone # 904A

Fitzgerald Form Liners

1500 East Chestnut Avenue
Santa Ana, California 92701
http://formliners.com/

Pattern: Georgia Ashlar # 16999

The Design-Build Team has the option of supplying an alternative pattern of simulated
stone form liner, as long as the pattern selected is approved, in writing, as an equal or
approved alternative by the Engineer.

SUBMITTALS

Shop Drawings — The Design-Build Team shall submit for review and acceptance, plan
and elevation views and details showing overall simulated stone pattern, joint locations,
form tie locations, and end, edge or other special conditions. The drawings shall include
typical cross sections of applicable surfaces, joints, corners, stone relief, stone size, pitch
/ working line, mortar joint and bed depths. If necessary, the Design-Build Team shall
revise the shop drawings until the proposed form liner patterns and arrangement have
been accepted by the Engineer. Shop drawings shall be of sufficient scale to show the
detail of all stone and joint patterns. The size of the sheets used for the shop drawings
shall be 22" x 34”.

The form liner shall be patterned such that long continuous horizontal or vertical lines do
not occur on the finished exposed surface. The line pattern shall be random in nature and
shall conceal construction joint lines. Special attention shall be given to details for

wrapping form liners around corners.

Shop drawings shall be reviewed and accepted prior to fabrication of any form liners.
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Sample Panels — After shop drawings have been reviewed and accepted by the Engineer,
the Design-Build Team shall construct three 24 x 24” transportable sample panel(s) at
the project site. The materials used in construction of the sample panel(s) shall comply
with Section 420 of the 2012 Standard Specifications for Roads and Structures. The
sample panel(s) shall be constructed using form liners approved by the Engineer. Any
sample panel that is not approved by the Engineer shall be removed from the project site
and a new sample panel produced at no additional expense to the Department.

After the color, texture and uniformity of the furnished samples are approved by the
Engineer, produce a full scale unit meeting the design requirements. This mock-up and
the furnished samples shall establish the standard quality for determining the panel
approval.

Architectural surface treatments and patterns of the finished work shall achieve the same
final effect as demonstrated on the approved sample panel(s). Upon approval by the
Engineer, the sample panel(s) shall be used as the quality standard for the project. After
the approval of the completed structure, the Design-Build Team shall dispose of the
sample panels, as directed by the Engineer.

MATERIAL REQUIREMENTS

Form Liner — The form liner shall be a high quality, reusable product manufactured of
high strength urethane rubber or other approved material which attaches easily to the
form work system, and shall not compress more than Y4-inch when concrete is poured at a
rate of ten vertical feet per hour. The form liners shall be removable without causing
deterioration of the surface or underlying concrete.

Form Release Agent — Form release agent shall be a non-staining petroleum distillate
free from water, asphaltic, and other insoluble residue, or an equivalent product. Form

release agents shall be compatible with the color system applied and any special surface
finish.

Form Ties — Form ties shall be set back a minimum of two inches from the finished
concrete surface. The ties shall be designed so that all material in the device to a depth of
at least two inches back of the concrete face (bottom of simulated mortar groove) can be
disengaged and removed without spalling or damaging the concrete. The Design-Build
Team shall submit the type of form ties to the Engineer for approval.

Concrete Color System / Stain — Special surface color system shall be performed using
approved coloring systems / stains suitable for the purpose intended and applied in a
manner consistent with the design intent of the project. The approved sample panel shall
be the basis for determining the appropriate color / stain application.

Color stains shall be a special penetrating stain mix as provided by the manufacturer and

shall be medium to dark gray to achieve a full, natural color in the finished surface. The
stain shall create a surface finish that is breathable (allowing water vapor transmission),
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and that resists deterioration from water, acid, alkali, fungi, sunlight, and / or weathering.
Stain mix shall meet the requirements for mildew resistance of Federal Test Method
Standard 144, Method 6271, and requirements for weathering resistance of 1,000 hours
accelerated exposure measures by Weatherometer, in accordance with ASTM G 26.
Color samples shall be submitted for approval by the Engineer. Final coloring system and
the Grey Palette Color # FS 36122 shall be subject to approval by the Engineer.

Quality Standards — Manufacturer of simulated stone masonry form liners and custom
coloring system shall have at least five years’ experience making stone masonry molds
and color stains to create formed concrete surfaces to match the natural stone shapes,
surface textures and colors.

The Design-Build Team shall schedule a pre-installation conference with a manufacturer
representative and the Engineer to assure understanding of simulated stone masonry form
liner use, color application, requirements for construction of sample panel(s), and to
coordinate the work. The Design-Build Team shall disclose their source of simulated
stone masonry manufacturer and final coloration contractor at the Preconstruction
Conference.

CONSTRUCTION

Form Liner Preparation — Prior to each concrete pour, the form liners shall be clean
and free of build-up. Each liner shall be visually inspected for blemishes and tears.
Repairs shall be made in accordance with the manufacturer’s recommendations. Repairs
shall be approved by the Engineer before being used. Form liner panels that do not
perform as intended or are no longer repairable shall be replaced.

Form Liner Attachment — Form liners shall be securely attached to forms in accordance
with the manufacturer’s recommendations, with less than a Y%-inch seam. Blend form
liner butt joints into the stone pattern and finish off the final concrete surface. Create no
visible vertical or horizontal seams or conspicuous form liner butt joint marks. At
locations where the form liners are joined, carefully blend to match the balance of the
stone pattern. Form liners shall be installed to withstand anticipated concrete placement
pressures without leakage and without causing physical or visual defects. Wall ties shall
be coordinated with the form liner system. The Design-Build Team shall have a technical
representative from the form liner manufacturer on site for technical supervision during
the installation and removal of form liners. Unless allowed by the Engineer, installation
and removal of form liners shall not be permitted if the aforementioned technical
representative is not present.

Form Release Agent — Form release agent shall be applied in accordance with the
manufacturer’s recommendations. The material shall be compatible with the form liner
material and the concrete coloring system and in accordance with this Project Special
Provision. Form release agent shall be worked into all areas, especially pattern recesses.
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Patching — Using patching materials and procedures in accordance with the
manufacturer’s recommendations, all form tie holes and other defects in finished
uncolored surface shall be filled or repaired within 48 hours of form removal.

Surface Finish — All surfaces that are to receive coloring agent application shall be free
of all laitance, dirt, dust, grease, efflorescence, paint or any other foreign material prior to
the application of coloring agent. Cleaning of surfaces shall be accomplished by pressure
washing with water set at 3000 psi to remove laitance. The fan nozzle shall be held
perpendicular to the surface at a distance of one to two feet. Sandblasting shall not be
permitted.

Final surface shall be free of blemishes, discolorations, surface voids, and other
irregularities. All patterns shall be continuous without visual disruption.

Reinforced concrete shall be finished in accordance with the 2012 Standard
Specifications for Roads and Structures, except that curing of concrete shall be done to
accommodate the application of coloring and surface finish treatment.

Grout Pattern Joints — Grout pattern joints shall be constructed to simulate the
appearance of mortared joints produced in laid up masonry work. Grout pattern joints
shall be produced in accordance with the form liner / concrete color system manufacturer.

Color / Stain Application — Finished concrete and patches shall stand in place 30 days
after form liners are removed prior to application of coloring / staining agent. Maintain
the concrete temperature between 40° F and 85° F during color / stain application and for
48 hours after color / stain application. Consult the manufacturer’s recommendations for
preparation, application, curing and storage of coloring agents / stains. The Design-Build
Team shall provide a Color Application Artist who is trained in the special techniques to
achieve realistic surface appearances, if requested by the Engineer. Treated surfaces
located adjacent to exposed soil or pavement shall be temporarily covered to prevent dirt
or soil splatter from rain.

Following the completion of all work, repairs of any damage made by other construction
operations shall be made to the form lined and colored surfaces, as directed by the
Engineer.

Experience and Qualifications — The Design-Build Team shall have a minimum of three
consecutive years’ experience in architectural concrete surface treatment construction on similar
types of projects. The Design-Build Team shall furnish to the Engineer five references who were
responsible for supervision of similar projects and will testify to the successful completion of
these projects. Include name, address, telephone number, and specific type of application.
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The State will not be bound by oral explanations or instructions given at any time during the
bidding process or after award. Only information that is received in response to this RFP will be
evaluated; reference to information previously submitted will not suffice as a response to this
solicitation.

NO CONTACT CLAUSE

To ensure that information is distributed equitably to all short-listed Design-Build Teams, all
questions and requests for information shall be directed to the State Contract Officer through the
Design-Build e-mail address. This precludes any Design-Build team member, or representative,
from contacting representatives of the Department, other State Agencies or Federal Agencies
either by phone, e-mail or in person concerning the Design-Build Project.

USE OF TERMS

Throughout this RFP and all manuals, documents and standards referred to in the RFP the terms
Contractor, Bidder, Design-Builder, Design-Build Team, Team, Firm, Company and Proposer
are synonymous.

Throughout this RFP and all manuals, documents and standards referred to in the RFP, the terms
NCDOT, Department, Engineer and State are synonymous.

Throughout this RFP and all documents referred to in the RFP, references to the Technical
Proposal include all Technical Proposal supplemental information that may be submitted in
response to a Best and Final Offer RFP.

DESIGN REFERENCES

Design references developed and published by NCDOT and those developed and published by
other agencies and adopted for use by NCDOT which are to be used in the design of this project
may be obtained by contacting Contract Standards and Development Unit within the Technical
Services Division. Standard prices for materials, which the Department normally sells for a fee,
will be in effect. The Design-Build Team shall be responsible for designing in accordance with
the applicable documents and current revisions and supplements thereto.

REVIEW OF SUBMITTALS

Major design milestones and required design submittals shall be identified as activities on a
CPM, bar chart or other scheduling tool. This schedule shall be submitted to the Design-Build
Unit and Resident Engineer concurrently with the first design submittal, or within 30 days of the
contract award, whichever is earlier. The schedule shall be revised and resubmitted as design
milestones change or as directed by the Design-Build Unit. Submittals will be reviewed within
10 working days (15 days for temporary structures, overhead sign assemblies, MSE walls,
FEMA compliance documents, curved steel girder working drawings and temporary shoring)
from the date of receipt by NCDOT unless otherwise stipulated in the scope of work. All
submittals shall be prepared and submitted in accordance with the Design-Build Submittal
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Guidelines, which by reference are incorporated and made a part of this contract. All submittals
shall be made simultaneously to the Design-Build Unit and the Resident Engineer. The
Department will not accept subsequent submittals until prior submittal reviews have been
completed for that item. The Design-Build Team shall inform the Design-Build Unit in writing
of any proposed changes to the NCDOT preliminary designs, Technical Proposal and / or
previously reviewed submittals and obtain approval prior to incorporation. The Design-Build
Team shall prioritize submittals in the event that multiple submittals are made based on the
current schedule. All submittals shall include pertinent Special Provisions. No work shall be
performed prior to Department review and acceptance of the design submittals.

OVERVIEW

The Design-Build Project U-2519CA / B-5516 1) extends the Future 1-295 — Fayetteville Outer
Loop from south of US 401 to south of SR 1400 (Cliffdale Road), a distance of approximately
3.1 miles, and 2) replaces Bridge No. 14 on SR 3569 (Raeford Road) over Bones Creek (Lake
Rim Runoff) in Cumberland County. The proposed improvements provide a control of access
four-lane divided facility on new location.

Project services shall include, but are not limited to:

Design Services — completion of construction plans, including Record Drawings
Construction Services — necessary to build and ensure workmanship of the designed facility
Permit Preparation / Application - development of all documents for required permits
Right of Way — acquisition of right of way necessary to construct project

As-Constructed Drawings

As-Built Plans

v The U-2519 and X-0002 Draft Environmental Impact Statement (DEIS) was approved on
March 17, 1999.

v' The U-2519 and X-0002 Reevaluation of the Draft Environmental lmpact Statement
(DEIS) was approved on February 3, 2005.

v" The U-2519 and X-0002 Condensed Final Environmental Impact Statement (FEIS) was
approved on August 17, 2005.

v The U-2519 and X-0002 Record of Decision (ROD) was issued on January 19, 2006.

Construction Engineering Inspection will be provided by the NCDOT Division personnel
or will be performed under a separate contract.
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GENERAL SCOPE

The scope of work for this project includes design, construction and management of the project.
The design work includes all aspects to construct approximately 3.1 miles of a four-lane median
divided facility on new location from south of US 401 to south of SR 1400 (Cliffdale Road), and
to replace Bridge No. 14 on SR 3569 (Raeford Road) over Bones Creek (Lake Rim Runoff) in
Cumberland County. Unless allowed otherwise elsewhere in this RPF, the designs shall meet all
appropriate latest versions of AASHTO Policy on Geometric Design of Highways and Streets,
AASHTO LRFD Bridge Design Specifications, Manual of Uniform Traffic Control Devices and
all NCDOT design policies that are current as of the Technical and Price Proposal submission
date or the Best and Final Offer submission date.

Unless noted otherwise elsewhere in RFP, all documents referenced herein shall be the edition /
version, including all interim revisions, effective on the Design-Build submittal date.

Construction shall include, but not be limited to, all necessary clearing, grading, roadway,
drainage, structures, utility coordination and relocation, and erosion and sediment control work
items for the proposed four-lane facility and installation of the control of access fence.
Construction engineering and management shall be the responsibility of the Design-Build Team.
Construction shall comply with 2012 NCDOT Standard Specifications for Roads and Structures
and any special provisions.

Areas of work required for this project shall include, but are not limited to the following items:

Roadway Design
Structure Design
Hydraulic Design
Permit Application
Railroad Coordination
Geotechnical
Geoenvironmental
Foundation Design for Structures and Roadway
Erosion and Sedimentation Control Design and Implementation
. Utility Construction
. R/W Utilities, Conflicts and / or Construction
. Transportation Management Plan Design and Implementation
. Pavement Marking Design
. Sign Design
. Traffic Management and Signal System Design
. Construction
. Project Management
. Design and Construction Management
. Construction Surveying
. Location and Surveys
. Right of Way Acquisition
. Public Information
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All designs shall be in Microstation format using Geopak software (current version used by the
Department).

DESIGN AND CONSTRUCTION PERFORMED BY DESIGN-BUILD TEAM

The design work consists of the preparation of all construction documents for constructing
approximately 3.1 miles of a four-lane median divided facility on new location from south of
US 401 to south of SR 1400 (Cliffdale Road), and to replace Bridge No. 14 on SR 3569 (Raeford
Road) over Bones Creek (Lake Rim Runoff) in Cumberland County as outlined in the Scope of
Work section of this RFP. The Design-Build Team shall prepare final designs, construction
drawings and special provisions.

Unless noted otherwise elsewhere in this RFP, the Design-Build Team shall acknowledge that
project documents furnished by the Department are preliminary and provided solely to assist the
Design-Build Team in the development of the project design. The Design-Build Team shall be
fully and totally responsible for the accuracy and completeness of all work performed under this
contract and shall save the State harmless and shall be fully liable for any additional costs and all
claims against the State which may arise due to errors, omissions and negligence of the Design-
Build Team in performing the work required by this contract.

There shall be no assignment, subletting or transfer of the interest of the Design-Build Team in
any of the work covered by the Contract without the written consent of the State, except that the
Design-Build Team may, with prior written notification of such action to the State, sublet
property searches and related services without further approval of the State.

The Design-Build Team shall certify all plans, specifications, estimates and engineering data
furnished by the Team.

All work by the Design-Build Team shall be performed in a manner satisfactory to the State and
in accordance with the established customs, practices, and procedures of the North Carolina
Department of Transportation, and in conformity with the standards adopted by the American
Association of State Highway Transportation Officials, and approved by the U.S. Secretary of
Transportation as provided in Title 23, U.S. Code, Section 109 (b). The decision of the Engineer
/ State / Department shall control in all questions regarding location, type of design, dimension
of design, and similar questions.

Alternate designs, details and / or construction practices (such as those employed by other states,
but not standard practice in NC) are subject to Department review and approval, and will be
evaluated on a case by case basis.

The Design-Build Team shall not change team members, subconsultants or subcontractors
identified in the Statement of Qualifications (SOQ) or Technical Proposal without written
consent of the Engineer or the State Contract Officer. In addition, subconsultants and
subcontractors not identified in the SOQ or Technical Proposal shall not perform any work
without written consent by the Engineer. Individual offices of the Design-Build Team not
identified in the Statement of Qualifications or the Technical Proposal submitted shall not
perform any work without written consent by the Engineer. Failure to comply with this
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requirement may be justification for removing the Team from further consideration for this
project and disqualification from submitting on future Design-Build Projects.

All firms shall be prequalified by the Department for the work they are to perform. Joint
Ventures, LLCs or any legal structure that are different than the existing prequalification status
must be prequalified prior to the Technical and Price Proposal submittal deadline. Subcontractors
need only be prequalified prior to performing the work. Design firms should be prequalified
prior to the Technical and Price Proposal submittal deadline. If not prequalified at the time of the
Technical and Price Proposal submittal deadline, the prime contractor shall be solely responsible
for either (1) ensuring that the design firm is prequalified prior to its first design submittal or (2)
replacing that firm with a prequalified firm. Design firms and Natural Systems firms are
prequalified by the particular office performing the work. If the work is to be performed by an
office other than the one that is prequalified, that office shall be prequalified prior to any design
submittals.

ACCESS TO PROVIDED MATERIALS

To facilitate distribution of documents that may be helpful to the Design-Build Teams in their
development of a Technical and Price Proposal and subsequent designs, project material will be
made accessible through a secure web portal. The Design-Build Project Manager for each short-
listed team shall provide a list of team members that will require access to this portal. This list
shall include the name, e-mail address and North Carolina Identity Management (NCID) for each
individual team member. Once the list is complete, it shall be submitted to the Design-Build
e-mail address (designbuild@ncdot.gov). No distribution of Provided Materials will be possible
prior to this list being submitted and the access privileges established as noted herein.

To create an NCID account, each individual shall go to NCDOT’s Connect website
(https://connect.ncdot.gov) and click on the “How to get an Account” link and then, “Create
NCID”.

The Department will obtain access rights for these individuals and notify the Design-Build
Project Manager accordingly. Individuals may then re-enter the “Connect” site and login with
their NCID account. Once logged in, the Teamsite “U-2519CA_B-5516" link will be apparent on
the left side of the webpage.

Please note that all material provided, including the material provided through this portal, is
provided for informational purposes only and is provided solely to assist the Design-Build Team
in the development of the project design unless noted otherwise elsewhere in this RFP. By
submitting a Technical Proposal and Price Proposal, the Design-Build Team acknowledges that
they are fully and totally responsible for the project design, including the use of portions of the
Department design, modification of such design, or other designs as may be submitted by the
Design-Build Team, unless noted otherwise elsewhere in this RFP. The Design-Build Team
further acknowledges that they are fully and totally responsible for the accuracy and
completeness of all work performed, including the determination of the accuracy of the
information provided through this portal, and to the extent that the Design-Build Team chooses
to rely on such information.
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ELECTRONIC PLAN SUBMITTALS AND E-SIGNATURES

The Design-Build Team shall submit all Release for Construction Plans in accordance with the
NCDOT e-Signature requirements, including but not limited to providing signed and sealed
searchable .pdf files. Reference the website noted below for additional information:

https://connect.ncdot.gov/projects/roadway/pages/private-engineering-firm-resources.aspx
ETHICS POLICY

Employees employed by the Design-Build Team or employees employed by any subconsultant
for the Design-Build Team to provide services for this project shall comply with the
Department’s Ethics Policy. Failure to comply with the Ethics Policy will result in the
employee's removal from the project and may result in removal of the Company from the
Department’s appropriate prequalified list.

APPROVAL OF PERSONNEL

The Department will have the right to approve or reject any personnel, assigned to a project by
the Design-Build Team.

In the event of engagement of a former employee of the Department, the Design-Build Team or
their subcontractors shall restrict such person or persons from working on any of the Design-
Build Team's contracted projects in which the person or persons were “formerly involved” while
employed by the State. The restriction period shall be for the duration of the contracted project
with which the person was involved. Former Involvement shall be defined as active participation
in any of the following activities:

Drafting the contract

Defining the contract scope

Design-Build Team selection

Negotiation of the contract cost (including calculating manhours or fees); and
Contract administration

An exception to these terms may be granted when recommended by the Secretary and approved
by the Board of Transportation.

Failure to comply with the terms stated above in this section shall be grounds for termination of
this contract and / or not being considered for selection of work on future contracts for a period
of one year.

SUBMITTAL OF TECHNICAL AND PRICE PROPOSALS

Technical and / or Price Proposals that do not adhere to all the requirements noted below
may be considered non-responsive and may result in the Department not considering the
Design-Build Team for award of the contract or reading their Price Proposal publicly.
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GENERAL

Technical and Price Proposals will be accepted until 4:00 p.m. Local Time on
at the office of the State Contract Officer:

Mr. Randy A. Garris, PE
Contract Standards and Development
1020 Birch Ridge Drive
Century Center Complex - Building B
Raleigh, NC 27610

No Proposals will be accepted after the time specified.

Proposals shall be submitted in two separate, sealed parcels containing the Technical Proposal in
one and the Price Proposal in the other parcel.

TECHNICAL PROPOSAL - Hard Copies

Hard copies of the Technical Proposal shall be submitted in a sealed package. The outer
wrapping shall clearly indicate the following information:

Technical Proposal — Hard Copies
Submitted By: (Design-Build Team's Name)
Design-Build Team Address
Contract Number C203759
TIP Number U-2519CA / B-5516
Cumberland County
Future I-295 - Fayetteville Outer Loop from south of US 401 to south of SR 1400 (Cliffdale
Road); and Replacement of Bridge No. 14 on SR 3569 (Raeford Road) over Bones Creek
(Lake Rim Runoff)

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer
envelope addressed to the Contract Officer as stated in the Request for Proposals. The outer
envelope shall also bear the statement "Technical Proposal for the Design-Build of State
Highway Contract No. C203759".

Technical Proposal Requirements

12 Copies
8 Y2 inch by 11 inch pages
No fold-out sheets allowed
Printed on one side only
Double-spaced
Font size 12
Minimal font size 10 is permissible within embedded tables, charts, or graphics. No more
than 50 pages, excluding the introductory letter to Mr. Randy Garris, P.E. (two-page
maximum length) and the 11 inch by 17 inch appropriate plan sheets -
24 x 36 inch fold out sheets will only be allowed to present interchange plans
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The aforementioned introductory letter to Mr. Randy Garris, P.E. shall include a statement
acknowledging that the NCDOT may destroy all Technical Proposals not retained by the
Department, or that the NCDOT should return all Technical Proposals not retained by the
Department.

Project team members, identified in the Statement of Qualifications, shall not be modified in the
Technical Proposal without written approval of the Department. Any such request should be sent
to the attention of Mr. Randy Garris, PE, at the address below:

NCDOT- Contract Standards and Development
Century Center Complex - Building B
1020 Birch Ridge Drive
Raleigh, NC 27610

TECHNICAL PROPOSAL - Electronic Copy

An electronic copy of the Technical Proposal shall be submitted in a sealed package. The
electronic copy shall be created by converting the original MicroStation / GeoPak files into PDF
format. The electronic copy shall be scaled to reproduce to the appropriate page format, as
defined above. The outer wrapping shall clearly indicate the following information:

Technical Proposal — Electronic Copy
Submitted By: (Design-Build Team's Name)
Design-Build Team Address
Contract Number C203759
TIP Number U-2519CA / B-5516
Cumberland County
Future [-295 - Fayetteville Outer Loop from south of US 401 to south of SR 1400 (Cliffdale
Road); and Replacement of Bridge No. 14 on SR 3569 (Raeford Road) over Bones Creek

(Lake Rim Runoff)

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer
envelope addressed to the Contract Officer as stated in the Request for Proposals. The outer
envelope shall also bear the statement "Technical Proposal for the Design-Build of State
Highway Contract No. C203759".

PRICE PROPOSAL

Price Proposals shall be submitted in a sealed package. The outer wrapping shall clearly indicate
the following information:
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Price Proposal
Submitted by (Design-Build Team’s Name)
Design-Build Team Address
Contract Number C203759
TIP Number U-2519CA / B-5516
Cumberland County
Future I-295 - Fayetteville Outer Loop from south of US 401 to south of SR 1400 (Cliffdale
Road); and Replacement of Bridge No. 14 on SR 3569 (Raeford Road) over Bones Creek

(Lake Rim Runoff)

The Price Proposal shall be submitted by returning the Request for Proposals with the item
sheets completed, and all required signatures and bonds. Failure to execute the required
documents may render the Price Proposal non-responsive.

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer
envelope addressed to the Contract Officer as stated in the Request for Proposals. The outer
envelope shall also bear the statement "Price Proposal for the Design-Build of State Highway
Contract No. C203759".

EVALUATIONS

Decisions based on cost alone will not establish the design standards for the project. Technical
Proposals shall address the technical elements of the design and construction of the project. The
Technical Review Committee will consider the understanding of the project, the anticipated
problems and the solutions to those problems, in addition to other evaluation criteria identified
herein.

The Design-Build Team’s Technical Proposal shall be developed using narratives, tables, charts,
plots, drawings and sketches as appropriate. The purpose of the Technical Proposal is to
document the Design-Build Team's understanding of the project, demonstrate the Design-Build
Team’s capabilities to complete the project, document their selection of appropriate design
criteria and state their approach and schedule for completing all design and construction
activities.

The review of design plans by the Department is not intended to reflect a reviewer’s personal
preferences, but rather to ensure that all contract requirements are met, sound engineering
judgment is exercised by the Design-Build Team, and that the Design-Build Team adheres to all
referenced documents, including but not limited to, design standards, codes, memos and
manuals. As such, the Award of the Design-Build contract does not in any way imply that the
NCDOT accepts the details of the Technical Proposal submitted by the Design-Build Team.
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The Technical Proposal will be evaluated in each of the following major categories:

NN AL -

EVALUATION FACTORS POINTS
Management 10
Responsiveness to Request for Proposal 32
Long Term Maintenance 5
Schedule and Milestones 25
Innovation 8
Maintenance of Traffic and Safety Plan 15
Oral Interview 5

TECHNICAL PROPOSAL EVALUATION CRITERIA

1. Management — 10 points

Design-Build Team Management

Describe the Design-Build Team’s concept of design management. The proposal shall
identify key positions and subordinate organizational units.

Describe the plan for the coordination of civil / structural, utilities, traffic
maintenance, constructability and environmental responsibility.

Provide a narrative description of the proposed location of the design office(s) and
their respective responsibilities.

Describe how the designs developed by different firms and offices will be integrated.
Describe how design personnel will interface with the construction personnel.
Describe the overall strengths of the Design Team and their ability to fulfill the
design requirements of this project.

List projects, including description and similarity to the subject project that the
Design-Build Team’s designer(s) have developed Transportation Management Plans,
Pavement Marking Plans, Traffic Signals and Signal Communications Plans, and
Signing Plans

Quality Management

Describe how the Design-Build Team will comply with the quality control
requirements for both design and construction. Specifically, include a narrative
describing the Design-Build Team’s understanding of the Department’s construction
quality control philosophy for this project and how the Design-Build Team will
implement it.

The Design-Build Team should detail the number of inspectors they expect the
Department to furnish, during various phases, to allow satisfactory progress of project
construction.

Describe any significant quality control issues experienced on NCDOT projects in the
last ten years and how those issues will be addressed for this project.
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